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INVITATION TO BID  
 Labor and Materials of the following: 

 
1. Proposed Repair of Guest Room Building at DA Regional Office - Php155,000.00 
2. Proposed Repair of Guest House Building at DA Regional Office - Php95,000.00 
3. Proposed Fabrication of Flat Form for El Garaje at DA Regional Office - Php32,500.00 
4. Proposed Floor Tiling of Necropsy Room at RADDL - Php10,200.00 
5. Proposed Repair of Rabies Diagnostic Laboratory Building - Php46,200.00 
6. Proposed Repair of Chimney at RADDL - Php28,400.00 
7. Proposed Floor Tiling of Working Area at RADDL - Php65,200.00 
8. Proposed Repair of Foundation at Bureau of Plant Industry Main Bldg. - Php159,000.00 – Phase I 

 
The Department of Agriculture – Regional Office 10, through the HVCDP, RICE and Organic Agriculture 
Continuing Fund  intends to apply the sum of Five Hundred Ninety One Thousand Five Hundred Pesos & 
00/00 (Php591,500.00) being the Total Approved Budget for the Contract (ABC) to payments under the contract of 
the abovementioned project. Bids received in excess of the ABC shall be automatically rejected at bid opening.  
 
The Department of Agriculture – Regional Office 10 now invites bids for the following within Thirty Five (35) 
Calendar Days completion of work. 
 
SCOPE OF WORK: 
1) Labor and Materials of the Proposed Repair of Guest Room Building at DA Regional Office - Php155,000.00 

a) Removal of Structure 
b) Painting Works 
c) Carpentry Works 
d) Installation of Paving Bricks 
e) Installation of windows screen and jalousie blade 

2) Labor and Materials of the Proposed Repair of Guest House Building at DA Regional Office - Php95,000.00 
a) Removal of Structure 
b) Carpentry Works 
c) Installation of windows screen and jalousie blade 

3) Labor and Materials of the Proposed Fabrication of Flat Form for El Garaje at DA Regional Office - 
Php32,500.00 
a) Fabrication of wooden flat form 

4) Labor and Materials of the Proposed Floor Tiling of Necropsy Room at RADDL - Php10,200.00 
a) Chipping 
b) Tiling Works 

5) Labor and Materials of the Proposed Repair of Rabies Diagnostic Laboratory Building - Php46,200.00 
a) Roofing Works 
b) Carpentry Works 
c) Removal of Structure 

6) Labor and Materials of the Proposed Repair of Chimney at RADDL - Php28,400.00 
a) Removal of Structure 
b) Roofing 
c) Carpentry 
d) Concrete 

  



 

 

e) Metal works  
7) Labor and Materials of the Proposed Floor Tiling of Working Area at RADDL - Php65,200.00 

a) Chipping 
b) Tiling Works 

8) Labor and Materials of the Proposed Repair of Foundation at Bureau of Plant Industry Main Bldg. - 
Php159,000.00 – Phase 1 
a) Demolition/Structural Excavation 
b) Formworks and Scaffolding 
c) Carpentry Works 
d) Concrete Works/Foundation Works 
e) Masonry Works 
 

Bidders should have completed, within ten (10) years from the date of submission and receipt of bids, a contract 
similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in 
Section II. Instructions to Bidders. 

Bidding will be conducted through open competitive bidding procedures using non-discretionary pass/fail criterion as 
specified in the Implementing Rules and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as 
the “Government Procurement Reform Act”. Bidders specifically allow “COMPLETE BID PER SITE” bids not 
addressing or providing all of the required items in the Bidding Documents. 

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least seventy five 
percent (75%) interest or outstanding capital stock belonging to citizens of the Philippines. 

Interested bidders may obtain further information from Department of Agriculture – Regional Office 10 and 
inspect the Bidding Documents at the address given below from 8:30 to 5:00 P.M., Monday to Friday. 

A complete set of Bidding Documents may be purchased by interested Bidders on APRIL 15 – MAY 6, 2013   from 
the address below and upon payment of a nonrefundable fee for the Bidding Documents in the amount of 
Php1,000.00.  

It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement 
System (PhilGEPS) and the website of the Procuring Entity, provided that bidders shall pay the fee for the Bidding 
Documents not later that the submission of their bids. 

The Department of Agriculture – Regional Office 10 will hold a Pre-Bid Conference on APRIL 23, 2013 @ 9:00 
AM at Bids and Awards Committee Office, which shall be open only to all interested parties who have purchased 
the Bidding Documents. 

Bids must be delivered to the address below on or before on MAY 7, 2011 @ 10:30 AM at BAC Office, 
Administrative Building.  All bids must be accompanied by a bid security in any of the acceptable forms and in the 
amount stated in ITB Clause 18. 

Form of Bid Security 
Amount of Bid Security (Equal to 

Percentage of the ABC) 

Cash or cashier’s/manager’s check issued by a Universal or 
Commercial Bank. 

Two percent (2%) 

Php11,830.00 
Bank draft/guarantee or irrevocable letter of credit issued by a 
Universal or Commercial Bank: Provided, however, that it shall be 
confirmed or authenticated by a Universal or Commercial Bank, if 
issued by a foreign bank. OR 



 

 

Surety bond callable upon demand issued by a surety or insurance 
company duly certified by the Insurance Commission as authorized to 
issue such security. OR 

Five percent (5%) 

Php29,575.00 

Any combination of the foregoing. OR Proportionate to share of form with 
respect to total amount of security 

Bid Securing Declaration (GPPB Res.No. 03-2012, dated January 
2012) 

Attach Prescribed Form, should be 
subscribed and sworn 

 

Bid Opening shall be on MAY 7, 2013 AT 10:30 IN THE MORNING at Bids and Awards Committee 
Conference Room. Bids will be opened in the presence of the Bidders or Bidders’ authorized representatives. Late 
bids shall not be accepted. 

The Department of Agriculture – Regional Office 10 reserves the right to accept or reject any bid, to 
annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any 
liability to the affected bidder or bidders. 

 

For further information, please refer to: 

Department of Agriculture – Regional Office 10 
ERLINDA T. QUIBLAT 
Head BAC Secretariat 
Department of Agriculture-Regional Office 10 
Antonio Luna St., Cagayan de Oro City 
PABX: (088) 856-2753 to 55 
www.cagayandeoro.da.gov.ph 

 

CONSTANCIO C. MAGHANOY JR. 
Regional Technical Director- BAC Chairperson 
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General 

1. Scope of Bid 

1.1. The Procuring Entity as defined in the BDS, invites bids for the construction of Works, as described in  

1.2.  

1.3.  

1.4.  

1.5. Section VI. Specifications.  The name and identification number of the Contract is provided in the 
BDS. 

1.6. The successful bidder will be expected to complete the Works by the intended completion date specified 

in SCC Clause 1.16. 

2. Source of Funds 

The Procuring Entity has a budget or has applied for or received funds from the Funding Source named in the 

BDS, and in the amount indicated in the BDS.  It intends to apply part of the funds received for the Project, as 

defined in the BDS, to cover eligible payments under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and contractors, shall 

observe the highest standard of ethics during the procurement and execution of the contract.  In 

pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as follows:  

(i) "corrupt practice" means behavior on the part of officials in the public or private 

sectors by which they improperly and unlawfully enrich themselves, others, or induce 

others to do so, by misusing the position in which they are placed, and includes the 

offering, giving, receiving, or soliciting of anything of value to influence the action of 

any such official in the procurement process or in contract execution; entering, on 

behalf of the Procuring Entity, into any contract or transaction manifestly and grossly 

disadvantageous to the same, whether or not the public officer profited or will profit 

thereby, and similar acts as provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Procuring 

Entity, and includes collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-competitive levels and 

to deprive the Procuring Entity of the benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between two or more bidders, 

with or without the knowledge of the Procuring Entity, designed to establish bid 

prices at artificial, non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, directly or indirectly, 

persons, or their property to influence their participation in a procurement process, or 

affect the execution of  a contract;  

(v) “obstructive practice” is 
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(aa)  deliberately destroying, falsifying, altering or concealing of evidence 

material to an administrative proceedings or investigation or making false 

statements to investigators in order to materially impede an administrative 

proceedings or investigation of the Procuring Entity or any foreign 

government/foreign or international financing institution into allegations of 

a corrupt, fraudulent, coercive or collusive practice; and/or threatening, 

harassing or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the inspection and audit 

rights of the Procuring Entity or any foreign government/foreign or 

international financing institution herein. 

(b) will reject a proposal for award if it determines that the bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded 

Contract funded by the Funding Source if it at any time determines that the firm has engaged 

in corrupt or fraudulent practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or criminal 

penalties available under the applicable laws on individuals and organizations deemed to be involved in 

any of the practices mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and audit records 

and accounts of a contractor in the bidding for and performance of a contract themselves or through 

independent auditors as reflected in the GCC Clause 34. 

4. Conflict of Interest 

4.1. All bidders found to have conflicting interests shall be disqualified to participate in the procurement at 

hand, without prejudice to the imposition of appropriate administrative, civil, and criminal sanctions. A 

Bidder may be considered to have conflicting interests with another Bidder in any of the events 

described in paragraphs (a) through (c) and a general conflict of interest in any of the circumstances set 

out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts them in a position to 

have access to information about or influence on the bid of another Bidder or influence the 

decisions of the Procuring Entity regarding this bidding process. This will include a firm or an 

organization who lends, or temporarily seconds, its personnel to firms or organizations which 

are engaged in consulting services for the preparation related to procurement for or 

implementation of the project if the personnel would be involved in any capacity on the same 

project;   

(e) A Bidder submits more than one bid in this bidding process. However, this does not limit the 

participation of subcontractors in more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of the design or technical 

specifications of the goods and related services that are the subject of the bid; or 
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(g) A Bidder who lends, or temporary seconds, its personnel to firms or organizations which are 

engaged in consulting services for the preparation related to procurement for or 

implementation of the project, if the personnel would be involved in any capacity on the same 

project. 

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be accompanied by a 

sworn affidavit of the Bidder that it is not related to the Head of the Procuring Entity, members of the 

Bids and Awards Committee (BAC), members of the Technical Working Group (TWG), members of the 

BAC Secretariat, the head of the Project Management Office (PMO) or the end-user unit, and the project 

consultants, by consanguinity or affinity up to the third civil degree. On the part of the bidder, this Clause 

shall apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling stockholders; and 

(d) If the Bidder is a joint venture (JV), the provisions of items (a), (b), or (c) of this Clause shall 

correspondingly apply to each of the members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause will result in the 

automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to participate in this 

Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which at least seventy 

five percent (75%) of the interest belongs to citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of which at least seventy 

five percent (75%) of the outstanding capital stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines, and of which at least seventy 

five percent (75%) of the interest belongs to citizens of the Philippines; and 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more persons/entities 

that intend to be jointly and severally responsible or liable for a particular contract: Provided, 

however, that, in accordance with Letter of Instructions No. 630, Filipino ownership or interest 

of the joint venture concerned shall be at least seventy five percent (75%): Provided, further, 

that joint ventures in which Filipino ownership or interest is less than seventy five percent 

(75%) may be eligible where the structures to be built require the application of techniques 

and/or technologies which are not adequately possessed by a person/entity meeting the 

seventy five percent (75%) Filipino ownership requirement: Provided, finally, that in the latter 

case, Filipino ownership or interest shall not be less than twenty five percent (25%). For this 

purpose Filipino ownership or interest shall be based on the contributions of each of the 

members of the joint venture as specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under any Treaty or International 

or Executive Agreement as specified in the BDS. 
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5.3. Government Corporate Entities may be eligible to participate only if they can establish that they (a) are 

legally and financially autonomous, (b) operate under commercial law, and (c) are not dependent 

agencies of the GOP or the Procuring Entity. 

5.4. (a)  Unless otherwise provided in the BDS,  the Bidder must have completed, within ten (10) years from 

the submission of bids, a single contract that is similar to this Project, equivalent to at least fifty percent 

(50%) of the ABC adjusted to current prices using the National Statistics Office consumer price index. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or 

international financing institution may agree on another track record requirement, as specified in the 

BDS. 

For this purpose, contracts similar to the Project shall be those described in the BDS, and completed 
within the period stated in the Invitation to Bid and ITB Clause 12.1(a)(iii).   

5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC) or a 

Commitment from a Universal or Commercial bank to extend a credit line in its favor if awarded the 

contract for this project (CLC).  

The NFCC, computed using the following formula, must be at least equal to the ABC to be bid: 

NFCC = [(Current assets minus current liabilities) (K)] minus the value of all outstanding or 

uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to 

be started coinciding with the contract for this Project. 

Where: 

K = 10 for a contract duration of one year or less, 15 for a contract duration of more than one year 

up to two years, and 20 for a contract duration of more than two years. 

The CLC must be at least equal to ten percent (10%) of the ABC for this Project. If issued by a foreign 

bank, it shall be confirmed or authenticated by a Universal or Commercial Bank. In the case of local 

government units (LGUs), the Bidder may also submit CLC from other banks certified by the Bangko 

Sentral ng Pilipinas (BSP) as authorized to issue such financial instrument. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in 

Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the implementation of the 

contract; 

(c) Having made an estimate of the facilities available and needed for the contract to be bid, if 

any; 

(d) Having complied with its responsibility to inquire or secure Supplemental/Bid Bulletin/s as 

provided under ITB Clause 10.3. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP or any of its agencies, 

offices, corporations, or LGUs, including foreign government/foreign or international financing 

institution whose blacklisting rules have been recognized by the GPPB; 
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(f) Ensuring that each of the documents submitted in satisfaction of the bidding requirements is 

an authentic copy of the original, complete, and all statements and information provided 

 therein are true and correct; 

(g) Authorizing the Head of the Procuring Entity or its duly authorized representative/s to verify all 

the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the Bidder, and granted full 

power and authority to do, execute and perform any and all acts necessary and/or to represent 

the Bidder in the bidding, with the duly notarized Secretary’s Certificate attesting to such fact, if 

the Bidder is a corporation, partnership, cooperative, or joint venture; 

(i) Complying with the disclosure provision under Section 47 of the Act in relation to other 

provisions of Republic Act 3019; and 

(j) Complying with existing labor laws and standards, if applicable. 

Failure to observe any of the above responsibilities shall be at the  risk of the Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, determined the 

general characteristics of the contract works and the conditions for this Project and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself by such 

means as it considers necessary or desirable as to all matters pertaining to this Project, including: (a) 

the location and the nature of the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the site communication facilities, 

requirements, location and availability of construction aggregates and other materials, labor, water, 

electric power and access roads; and (d) other factors that may affect the cost, duration and execution 

or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous interpretations or 

conclusions by the prospective or eligible bidder out of the data furnished by the procuring entity. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar with all existing laws, 

decrees, ordinances, acts and regulations of the Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission of his bid, and the 

Procuring Entity will in no case be responsible or liable for those costs, regardless of the conduct or 

outcome of the bidding process.  

6.8. Bidders should note that the Procuring Entity will only accept bids only from those that have paid the 

nonrefundable fee for the Bidding Documents at the office indicated in the Invitation to Bid.  

7. Origin of GOODS and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other than those prohibited by a 

decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to an extent as 

may be approved by the Procuring Entity and stated in the BDS. However, subcontracting of any portion 

shall not relieve the Bidder from any liability or obligation that may arise from the contract for this Project. 
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8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 and comply with the 

eligibility criteria specified in the BDS. In the event that any subcontractor is found by the Procuring 

Entity to be ineligible, the subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be subcontracted at any 

stage of the bidding process or during contract implementation.   If the Bidder opts to disclose the name 

of the subcontractor during bid submission, the Bidder shall include the required documents as part of 

the technical component of its bid. 

Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the date indicated 

therein, to clarify and address the Bidders’ questions on the technical and financial components of this 

Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the deadline for the 

submission of and receipt of bids. If the Procuring Entity determines that, by reason of the method, 

nature, or complexity of the contract to be bid, or when international participation will be more 

advantageous to the GOP, a longer period for the preparation of bids is necessary, the pre-bid 

conference shall be held at least thirty (30) calendar days before the deadline for the submission and 

receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully understand 

the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no way prejudice its bid; 

however, the Bidder is expected to know the changes and/or amendments to the Bidding Documents as 

recorded in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin.  

9.3. Any statement made at the pre-bid conference shall not modify the terms of the bidding documents 

unless such statement is specifically identified in writing as an amendment thereto and issued as a 

Supplemental/Bid Bulletin. 

10. Clarification and Amendment of Bidding Documents 

10.1. Bidders who have purchased the Bidding Documents may request for clarification(s) on any part of the 

Bidding Documents or for an interpretation. Such a request must be in writing and submitted to the 

Procuring Entity at the address indicated in the BDS at least ten (10) calendar days before the deadline 

set for the submission and receipt of Bids.   

10.2. Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative for purposes of clarifying 

or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the 

deadline for the submission and receipt of Bids.  Any modification to the Bidding Documents shall be 

identified as an amendment.   

10.3. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the Philippine Government 

Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity concerned, if 

available. Unless, otherwise provided in the BDS, it shall be the responsibility of all Bidders who secure 

the Bidding Documents to inquire and secure Supplemental/Bid Bulletins that may be issued by the 

BAC. However, bidders who have submitted bids before the issuance of the Supplemental/Bid Bulletin 

must be informed and allowed to modify or withdraw their bids in accordance with ITB Clause 23. 

Preparation of Bids 

11. Language of Bids 

The Bid, as well as all correspondence and documents relating to the Bid exchanged by the Bidder and the 

Procuring Entity, shall be written in English.  Supporting documents and printed literature furnished by the Bidder 
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may be in another language provided they are accompanied by an accurate translation in English certified by the 

appropriate embassy or consulate in the Philippines, in which case the English translation shall govern, for 

purposes of interpretation of the Bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following eligibility and 

technical documents: 

(a) Eligibility Documents – 

Class "A" Documents: 

(i) Registration certificate from the Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative 

Development Authority (CDA) for cooperatives, or any proof of such registration as 

stated in the BDS; 

(ii) Mayor’s permit issued by the city or municipality where the principal place of 

business of the prospective bidder is located;  

(iii) Statement of all its ongoing and completed government and private contracts within 

ten (10) years from the submission of bids,  including contracts awarded but not yet 

started, if any.  The statement shall include, for each contract, the following: 

(iii.1) name of the contract; 

(iii.2) date of the contract; 

(iii.3) contract duration; 

(iii.4) owner’s name and address; 

(iii.5) nature of work; 

(iii.6) contractor’s role (whether sole contractor, subcontractor, or partner in a 

JV) and percentage of participation; 

(iii.7) total contract value at award; 

(iii.8) date of completion or estimated completion time; 

(iii.9) total contract value at completion, if applicable; 

(iii.10) percentages of planned and actual accomplishments, if applicable;  

(iii.11) value of outstanding works, if applicable; 

(iii.12) the statement shall be supported by the notices of award and/or notices to 

proceed issued by the owners; and 

(iii.13) the statement shall be supported by the Constructors Performance 

Evaluation System (CPES) rating sheets, and/or certificates of completion 

and owner’s acceptance, if applicable; 

(iv) Unless otherwise provided in the BDS, valid Philippine Contractors Accreditation 

Board (PCAB) license and registration for the type and cost of the contract for this 

Project; 
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(v) Audited financial statements, showing, among others, the prospective total and 

current assets and liabilities, stamped “received” by the BIR or its duly accredited 

and authorized institutions, for the preceding calendar year which should not be 

earlier than two (2) years from the date of bid submission; 

(vi) NFCC computation or CLC in accordance with ITB Clause 5.5; and 

Class "B" Document: 

(vii) If applicable, valid Joint Venture Agreement (JVA) or, in lieu thereof, duly notarized 

statements from all the potential joint venture partners stating that they will enter into 

and abide by the provisions of the JVA in the instance that the bid is successful shall 

be included in the bid. 

(b) Technical Documents –   

(i) Bid security as prescribed in ITB Clause 18. If the Bidder opts to submit the bid 

security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit issued by a foreign 

bank, it shall be accompanied by a confirmation from a Universal or 

Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from an authorized 

Insurance Commission that a surety or insurance company is authorized 

to issue such instrument; 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (viz, project Manager, Project Engineers, 

Materials Engineers, and Foremen), to be assigned to the contract to be 

bid, with their complete qualification and experience data; and 

(ii.3) List of contractor’s equipment units, which are owned, leased, and/or 

under purchase agreements, supported by certification of availability of 

equipment from the equipment lessor/vendor for the duration of the 

project; and 

(iii) Sworn statement in accordance with Section 25.2(b)(iv) of the IRR of RA 9184 and 

using the form prescribed in Section IX. Bidding Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain the following: 

(a) Financial Bid Form in accordance with the form prescribed in Section IX. Bidding Forms; and 

(b) Any other document related to the financial component of the bid as stated in the BDS.  

13.2. (a) Unless indicated in the BDS, all Bids that exceed the ABC shall not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a ceiling may be 
applied to bid prices provided the following conditions are met:  
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(i)   Bidding Documents are obtainable free of charge on a freely accessible website.  If 
payment of Bidding Documents is required by the procuring entity, payment could be 
made upon the submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the ABC is based on recent 
estimates made by the engineer or the responsible unit of the procuring entity and that 
the estimates are based on adequate detailed engineering (in the case of works) and 
reflect the quality, supervision and risk and inflationary factors, as well as prevailing 
market prices, associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating prices and analyzing bid 
variances. In the case of infrastructure projects, the procuring entity must also have 
trained quantity surveyors. 

(iv)  The procuring entity has established a system to monitor and report bid prices relative to 
ABC and engineer’s/procuring entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation system for contract 
implementation to provide a feedback on actual total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a Bidder in 

addition or as a substitute to its original bid which may be included as part of its original bid or submitted 

separately therewith for purposes of bidding. A bid with options is considered an alternative bid 

regardless of whether said bid proposal is contained in a single envelope or submitted in two (2) or more 

separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the 

basic technical design as indicated in the drawings and specifications.  Unless there is a value 

engineering clause in the BDS, alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits 

or participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to 

participate in more than one bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil and administrative penalties 

that may be imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the priced Bill of 

Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  Bids 

not addressing or providing all of the required items in the Bidding Documents including, where 

applicable, bill of quantities, shall be considered non-responsive and, thus, automatically disqualified. In 

this regard, where a required item is provided, but no price is indicated, the same shall be considered as 

non-responsive, but specifying a "0" (zero) for the said item would mean that it is being offered for free to 

the Government.  

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 

prior to the deadline for submission of bids, shall be included in the rates, prices, and total bid price 

submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be considered as fixed prices, 

and therefore not subject to price escalation during contract implementation, except under extraordinary 

circumstances as specified in GCC Clause 48. Price escalation may be allowed in extraordinary 

circumstances as may be determined by the National Economic and Development Authority in 
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accordance with the Civil Code of the Philippines, and upon the recommendation of the Procuring Entity. 

Furthermore, in cases where the cost of the awarded contract is affected by any applicable new laws, 

ordinances, regulations, or other acts of the GOP, promulgated after the date of bid opening, a contract 

price adjustment shall be made or appropriate relief shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. However, for 

purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine 

currency based on the exchange rate prevailing on the day of the Bid opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid evaluation and 

comparing the bid prices will convert the amounts in various currencies in which the bid price is 

expressed to Philippine Pesos at the exchange rate as published in the BSP reference rate bulletin on 

the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred twenty 

(120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring Entity may 

request Bidders to extend the period of validity of their bids. The request and the responses shall be 

made in writing. The bid security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the request without forfeiting its 

bid security, but his bid shall no longer be considered for further evaluation and award. A Bidder granting 

the request shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The bid security in the amount stated in the BDS shall be equal to the percentage of the ABC in 

accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Equal to Percentage of the ABC) 

(a) Cash or cashier’s/manager’s check issued by a 
Universal or Commercial Bank. 

Two percent (2%) 

(b) Bank draft/guarantee or irrevocable letter of credit 
issued by a Universal or Commercial Bank: Provided, 
however, that it shall be confirmed or authenticated by 
a Universal or Commercial Bank, if issued by a foreign 
bank. 

(c) Surety bond callable upon demand issued by a surety 
or insurance company duly certified by the Insurance 
Commission as authorized to issue such security; 
and/or 

Five percent (5%) 

(d) Any combination of the foregoing. Proportionate to share of form with 
respect to total amount of security 
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For biddings conducted by local government units, the Bidder may also submit bid securities in the form 

of cashier’s/manager’s check, bank draft/guarantee, or irrevocable letter of credit from other banks 

certified by the BSP as authorized to issue such financial statement. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not accompanied by an 

acceptable bid security shall be rejected by the Procuring Entity as non-responsive.   

18.3. No bid securities shall be returned to bidders after the opening of bids and before contract signing, 

except to those that failed or declared as post-disqualified, upon submission of a written waiver of their 

right to file a motion for reconsideration and/or protest.  Without prejudice on its forfeiture, Bid Securities 

shall be returned only after the bidder with the Lowest Calculated Responsive Bid has signed the 

contract and furnished the Performance Security, but in no case later than the expiration of the Bid 

Security validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting of the 

performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid security will be 

discharged, but in no case later than the Bid security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 27.3(b); 

(iii) fails to submit the requirements within the prescribed period, or a finding against 

their veracity, as stated in ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false information or falsified 

documents; 

(v) submission of bids that contain false information or falsified documents, or the 

concealment of such information in the bids in order to influence the outcome of 

eligibility screening or any other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for purposes of public 

bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract with the 

Government without justifiable cause, after the Bidder had been adjudged as having 

submitted the Lowest Calculated and Responsive Bid; 

(viii) refusal or failure to post the required performance security within the prescribed 

time; 

(ix) refusal to clarify or validate in writing its bid during post-qualification within a period 

of seven (7) calendar days from receipt of the request for clarification; 

(x) any documented attempt by a bidder to unduly influence the outcome of the bidding 

in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint venture after the 

bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive bidding, such as 

habitually withdrawing from bidding, submitting late Bids or patently insufficient bid, 

for at least three (3) times within a year, except for valid reasons. 
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(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB Clause 32. 

19. Format and Signing of Bids  

19.1. Bidders shall submit their bids through their duly authorized representative using the appropriate forms 

provided in Section IX. Bidding Forms on or before the deadline specified in the ITB Clause 21 in two (2) 

separate sealed bid envelopes, and which shall be submitted simultaneously. The first shall contain the 

technical component of the bid, including the eligibility requirements under ITB Clause 12.1, and the 

second shall contain the financial component of the bid.  

19.2. Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their format, and 

no substitute form shall be accepted. All blank spaces shall be filled in with the information requested. 

19.3. The Bidder shall prepare an original of the first and second envelopes as described in ITB Clauses 12 

and 13.  In addition, the Bidder shall submit copies of the first and second envelopes.  In the event of 

any discrepancy between the original and the  copies, the original shall prevail. 

19.4. The bid, except for unamended printed literature, shall be signed, and each and every page thereof shall 

be initialed, by the duly authorized representative/s of the Bidder. 

19.5. Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the duly 

authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described in ITB Clause 12, in one 

sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT”, and the original of their financial 

component in another sealed envelope marked “ORIGINAL - FINANCIAL COMPONENT”, sealing them 

all in an outer envelope marked “ORIGINAL BID”.   

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the inner envelopes 

as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” 

and the outer envelope as “COPY NO. ___”, respectively.  These envelopes containing the original and 

the copies shall then be enclosed in one single envelope.  

20.3. The original and the number of copies of the Bid as indicated in the BDS shall be typed or written in 

indelible ink and shall be signed by the bidder or its duly authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC identified in ITB Clause 10.1; 

(d) bear the specific identification of this bidding process indicated in the Invitation to Bid; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in 

accordance with ITB Clause 21. 

20.5. If bids are not sealed and marked as required, the Procuring Entity will assume no responsibility for the 

misplacement or premature opening of the bid.  
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Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date and time indicated 

in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by the Procuring Entity, 

pursuant to ITB Clause 21, shall be declared “Late” and shall not be accepted by the Procuring Entity. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the modification is received by 

the Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The Bidder shall 

not be allowed to retrieve its original bid, but shall be allowed to submit another bid equally sealed, 

properly identified, linked to its original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modifications received after the applicable 

deadline shall not be considered and shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a letter of withdrawal, withdraw its bid after it has been submitted, for valid and 

justifiable reason; provided that the letter of withdrawal is received by the Procuring Entity prior to the 

deadline prescribed for submission and receipt of bids.  

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned unopened to the 

Bidders.  A Bidder may also express its intention not to participate in the bidding through a letter which 

should reach and be stamped by the BAC before the deadline for submission and receipt of bids. A 

Bidder that withdraws its bid shall not be permitted to submit another bid, directly or indirectly, for the 

same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be withdrawn in the 

interval between the deadline for submission of bids and the expiration of the period of bid validity 

specified by the Bidder on the Financial Bid Form.  Withdrawal of a bid during this interval shall result in 

the forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of 

administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the first bid envelopes of Bidders in public  as specified in the BDS to determine 

each Bidder’s compliance with the documents prescribed in ITB Clause 12. For this purpose, the BAC 

shall check the submitted documents of each bidder against a checklist of required documents to 

ascertain if they are all present, using a non-discretionary “pass/fail” criterion. If a bidder submits the 

required document, it shall be rated “passed” for that particular requirement. In this regard, bids that fail 

to include any requirement or are incomplete or patently insufficient shall be considered as “failed”. 

Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.2. Unless otherwise specified in the BDS, immediately after determining compliance with the requirements 

in the first envelope, the BAC shall forthwith open the second bid envelope of each remaining eligible 

bidder whose first bid envelope was rated “passed”. The second envelope of each complying bidder 

shall be opened within the same day. In case one or more of the requirements in the second envelope of 

a particular bid is missing, incomplete or patently insufficient, and/or if the submitted total bid price 

exceeds the ABC unless otherwise provided in ITB Clause 13.1(b), the BAC shall rate the bid concerned 

as “failed”. Only bids that are determined to contain all the bid requirements for both components shall 

be rated “passed” and shall immediately be considered for evaluation and comparison. 

24.3. Letters of withdrawal shall be read out and recorded during bid opening, and the envelope containing the 

corresponding withdrawn bid shall be returned to the Bidder unopened. If the withdrawing Bidder’s 
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representative is in attendance, the original bid and all copies thereof shall be returned to the 

representative during the bid opening. If the representative is not in attendance, the Bid shall be returned 

unopened by registered mail. The Bidder may withdraw its bid prior to the deadline for the submission 

and receipt of bids, provided that the corresponding letter of withdrawal contains a valid authorization 

requesting for such withdrawal, subject to appropriate administrative sanctions. 

24.4. If a Bidder has previously secured a certification from the Procuring Entity to the effect that it has 

previously submitted the above-enumerated Class “A” Documents, the said certification may be 

submitted in lieu of the requirements enumerated in ITB Clause 12.1(a), items (i) to (vi).   

24.5. In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class “A” Documents 

enumerated in ITB Clause 12.1(a) may be substituted with the appropriate equivalent documents, if any, 

issued by the country of the foreign Bidder concerned. 

24.6. Each partner of a joint venture agreement shall likewise submit the documents required in ITB Clauses 

12.1(a)(i) and 12.1(a)(ii). Submission of documents required under ITB Clauses 12.1(a)(iii) to 12.1(a)(vi) 

by any of the joint venture partners constitutes compliance. 

24.7. A Bidder determined as “failed” has three (3) calendar days upon written notice or, if present at the time 

of bid opening, upon verbal notification within which to file a request for reconsideration with the BAC: 

Provided, however, that the request for reconsideration shall not be granted if it is established that the 

finding of failure is due to the fault of the Bidder concerned: Provided, further, that the BAC shall decide 

on the request for reconsideration within seven (7) calendar days from receipt thereof.  If a failed Bidder 

signifies his intent to file a request for reconsideration, the BAC shall keep the bid envelopes of the said 

failed Bidder unopened and/or duly sealed until such time that the request for reconsideration or protest 

has been resolved.  

Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, are 

prohibited from making or accepting any kind of communication with any bidder regarding the evaluation 

of their bids until the issuance of the Notice of Award, unless n the case of ITB Clause 26.   

25.2. Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of Bid 

evaluation, Bid comparison or contract award will result in the rejection of the Bidder’s Bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity may ask in writing 

any Bidder for a clarification of its bid.  All responses to requests for clarification shall be in writing. Any clarification 

submitted by a Bidder in respect to its bid and that is not in response to a request by the Procuring Entity shall not 

be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids which have passed 

the opening and preliminary examination of Bids, pursuant to ITB Clause 24, in order to determine the 

Lowest Calculated Bid. 

27.2. In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall undertake the 

following: 

(a) The detailed evaluation of the financial component of the bids, to establish the correct 

calculated prices of the bids; and 
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(b) The ranking of the total bid prices as so calculated from the lowest to highest. The bid with the 

lowest price shall be identified as the Lowest Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated “passed,” 

using non-discretionary “pass/fail” criterion. The BAC shall consider the following in the evaluation of 

bids:  

(a) Completeness of the bid. Unless the ITB specifically allows partial bids, bids  not addressing or 

providing all of the required items in the Schedule of Requirements including, where 

applicable, bill of quantities, shall be considered non-responsive and, thus, automatically 

disqualified. In this regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a "0" (zero) for the said item 

would mean that it is being offered for free to the Procuring Entity; and 

(b) Arithmetical corrections. Consider computational errors and omissions to enable proper 

comparison of all eligible bids.  It may also consider bid modifications if expressly allowed in 

the BDS.  Any adjustment shall be calculated in monetary terms to determine the calculated 

prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements 

shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for 

computational errors, discounts and other modifications, to identify the Lowest Calculated Bid.  Total 

calculated bid prices, as evaluated and corrected for computational errors, discounts and other 

modifications, which exceed the ABC shall not be considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall only be based on the bid price quoted in the Financial Bid 

Form 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, all bidders shall 

be required to include in their bids the cost of all taxes, such as, but not limited to, value added tax 

(VAT), income tax, local taxes, and other fiscal levies and duties which shall be itemized in the bid form 

and reflected in the detailed estimates.  Such bids, including said taxes, shall be the basis for bid 

evaluation and comparison.  

28. Post Qualification  

28.1. The Procuring Entity shall determine to its satisfaction whether the Bidder that is evaluated as having 

submitted the Lowest Calculated Bid (LCB) complies with and is responsive to all the requirements and 

conditions specified in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of three (3) calendar days from receipt by the Bidder of the notice from 

the BAC that it submitted the LCB, the Bidder shall submit the following documentary requirements: 

(a) Tax clearance per Executive Order 398, Series of 2005; 

(b) Latest income and business tax returns in the form specified in the BDS; 

(c) Certificate of PhilGEPS Registration; and 

(d) Other appropriate licenses and permits required by law and stated in the BDS. 

Failure of the Bidder declared as LCB to duly submit the requirements under this Clause or a finding 

against the veracity of such, shall be ground for forfeiture of the bid security and disqualification of the 

Bidder for award. 
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28.3. The determination shall be based upon an examination of the documentary evidence of the Bidder’s 

qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other information as the 

Procuring Entity deems necessary and appropriate, using a non-discretionary “pass/fail” criterion. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria for post-

qualification, it shall declare the said bid as the Lowest Calculated Responsive Bid, and recommend to 

the Head of the Procuring Entity the award of contract to the said Bidder at its submitted price or its 

calculated bid price, whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s Bid, in which event the Procuring Entity 

shall proceed to the next Lowest Calculated Bid to make a similar determination of that Bidder’s 

capabilities to perform satisfactorily. If the second Bidder, however, fails the post qualification, the 

procedure for post qualification shall be repeated for the Bidder with the next Lowest Calculated Bid, and 

so on until the Lowest Calculated and Responsive Bid is determined for contract award. 

28.6. Within a period not exceeding seven (7) calendar days from the date of receipt of the recommendation 

of the BAC, the Head of the Procuring Entity shall approve or disapprove the said recommendation. In 

the case of government owned and government-owned and/or -controlled corporations (GOCCs) and 

government financial institutions (GFIs), the period provided herein shall be fifteen (15) calendar days. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a bidder, the Procuring Entity concerned reserves 

the right to review its qualifications at any stage of the procurement process if it has reasonable grounds 

to believe that a misrepresentation has been made by the said bidder, or that there has been a change 

in the Bidder’s capability to undertake the project from the time it submitted its eligibility requirements.  

Should such review uncover any misrepresentation made in the eligibility and bidding requirements, 

statements or documents, or any changes in the situation of the Bidder which will affect its capability to 

undertake the project so that it fails the preset eligibility or bid evaluation criteria, the Procuring Entity 

shall consider the said Bidder as ineligible and shall disqualify it from submitting a bid or from obtaining 

an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any and all Bids, declare 

a Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby 

incurring any liability, and make no assurance that a contract shall be entered into as a result of the 

bidding:  

(a) if there is prima facie evidence of collusion between appropriate public officers or employees 

of the Procuring Entity, or between the BAC and any of the bidders, or if the collusion is 

between or among the bidders themselves, or between a bidder and a third party, including 

any act which restricts, suppresses or nullifies or tends to restrict, suppress or nullify 

competition; 

(b) if the Procuring Entity’s BAC is found to have failed in  following the prescribed bidding 

procedures; or 

(c) for any justifiable and reasonable ground where the award of the contract will not redound to 

the benefit of the Government as follows:  

(i) If the physical and economic conditions have significantly changed so as to render 

the project no longer economically, financially or technically feasible as determined 

by the head of the procuring entity;  

(ii) If the project is no longer necessary as determined by the head of the procuring 

entity; and  



 

24 

(iii) If the source of funds for the project has been withheld or reduced through no fault of 

the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective bidders are declared ineligible; 

(c) All bids fail to comply with all the bid requirements or fail post-qualification; or 

(d) The bidder with the Lowest Calculated Responsive Bid refuses, without justifiable cause to 

accept the award of contract, and no award is made. 

Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the Procuring Entity shall award the contract to the Bidder whose Bid has 

been determined to be the Lowest Calculated and Responsive Bid (LCRB). 

30.2. Prior to the expiration of the period of Bid validity, the Procuring Entity shall notify the successful Bidder 

in writing that its Bid has been accepted, through a Notice of Award received personally or sent by 

registered mail or electronically, receipt of which must be confirmed in writing within two (2) days by the 

LCRB and submitted personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the following 

conditions: 

(a) Submission of the following documents within the prescribed period from receipt by the Bidder 

of the notice that it has the Lowest Calculated and Responsive Bid: 

(i) Valid JVA, if applicable, within ten (10) calendar days; 

(ii) Valid PCAB license and registration for the type and cost of the contract to be bid for 

foreign bidders, within thirty (30) calendar days, if allowed under a Treaty or 

International or Executive Agreement mentioned in ITB Clause 12.1(a)(iv); 

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required. 

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its Bid has been accepted, 

the Procuring Entity shall send the Contract Form to the Bidder, which Contract has been provided in the 

Bidding Documents, incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall post the 

required performance security, sign and date the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within the same ten (10) 

calendar day period provided that all the documentary requirements are complied with. 

31.4. The following documents shall form part of the contract: 
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(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning bidder’s bid, including the Technical and Financial Proposals, and all other 

documents/statements submitted; 

(d) Performance Security; 

(e) Credit line in accordance with ITB Clause 5.5, if applicable; 

(f) Notice of Award of Contract; and 

(g) Other contract documents that may be required by existing laws and/or specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations under the contract, it shall 

post a performance security within a maximum period of ten (10) calendar days from the receipt of the 

Notice of Award from the Procuring Entity and in no case later than the signing of the contract. 

32.2. The performance security shall be denominated in Philippine Pesos and posted in favor of the Procuring 

Entity in an amount equal to the percentage of the total contract price as stated in the BDS in 

accordance with the following schedule: 

Form of Performance Security 
Amount of Performance Security 

(Equal to Percentage of the Total Contract Price) 

(a) Cash or cashier’s/manager’s check issued 
by a Universal or Commercial Bank. 

Five percent (10%) 

(b) Bank draft/guarantee or irrevocable letter 
of credit issued by a Universal or 
Commercial Bank: Provided, however, that 
it shall be confirmed or authenticated by a 
Universal or Commercial Bank, if issued 
by a foreign bank. 

(c) Surety bond callable upon demand issued 
by a surety or insurance company duly 
certified by the Insurance Commission as 
authorized to issue such security; and/or 

 
Thirty percent (30%) 

(d) Any combination of the foregoing. Proportionate to share of form with respect to 
total amount of security 

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement shall constitute 

sufficient ground for the annulment of the award and forfeiture of the bid security, in which event the 

Procuring Entity shall initiate and complete the post qualification of the second Lowest Calculated Bid. 

The procedure shall be repeated until the Lowest Calculated and Responsive Bid is identified and 

selected for contract award. However if no Bidder passed post-qualification, the BAC shall declare the 

bidding a failure and conduct a re-bidding with re-advertisement. 

33. Notice to Proceed 

33.1. Within three (3) calendar days from the date of approval of the Contract by the appropriate government 

approving authority, the Procuring Entity shall issue its Notice to Proceed to the Bidder. 
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33.2. The contract effectivity date shall be provided in the Notice to Proceed by the Procuring Entity, which 

date shall not be later than seven (7) calendar days from the issuance of the Notice to Proceed. 

 

 

 

 

 

 

 

 

Section III. Bid Data Sheet 

 

ITB Clause 
 

1.1 The PROCURING ENTITY is Department of Agriculture – Regional Office 10. 

The name of the Contract are the following: 

1. Labor and Materials of the Proposed Repair of Guest Room Building at DA 
Regional Office - Php155,000.00 

2. Labor and Materials of the Proposed Repair of Guest House Building at DA 
Regional Office - Php95,000.00 

3. Labor and Materials of the Proposed Fabrication of Flat Form for El Garaje at DA 
Regional Office - Php32,500.00 

4. Labor and Materials of the Proposed Floor Tiling of Necropsy Room at RADDL - 
Php10,200.00 

5. Labor and Materials of the Proposed Repair of Rabies Diagnostic Laboratory 
Building - Php46,200.00 

6. Labor and Materials of the Proposed Repair of Chimney at RADDL - Php28,400.00 
7. Labor and Materials of the Proposed Floor Tiling of Working Area at RADDL - 

Php65,200.00 
8. Labor and Materials of the Proposed Repair of Foundation at Bureau of Plant 

Industry Main Bldg. - Php159,000.00 – Phase 1 
 

The identification number of the Contract is PURCHASE ORDER NO. 03-083 

2 

 

The Funding Source is: AGRI-PINOY RICE PROGRAM and HVCDP  

The Government of the Philippines (GOP) through General Savings/ABM 1375 in the total 
amount of Five Hundred Ninety One Thousand Five Hundred Fifty Pesos & 00/00 
(Php591,500.00). 

The name of the Project are: 

i. Labor and Materials of the Proposed Repair of Guest Room Building at DA 
Regional Office.  

ii. Labor and Materials of the Proposed Repair of Guest House Building at DA 
Regional Office.  

iii. Labor and Materials of the Proposed Fabrication of Flat Form for El Garaje at DA 
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Regional Office.  
iv. Labor and Materials of the Proposed Floor Tiling of Necropsy Room at RADDL.  
v. Labor and Materials of the Proposed Repair of Rabies Diagnostic Laboratory. 

Building.  
vi. Labor and Materials of the Proposed Repair of Chimney at RADDL.  
vii. Labor and Materials of the Proposed Floor Tiling of Working Area at RADDL.  
viii. Labor and Materials of the Proposed Repair of Foundation at Bureau of Plant 

Industry Main Bldg.  

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4 
No further instructions. 

For this purpose, similar contracts shall refer to [insert description of similar contracts]. 

8.1  “Subcontracting is not allowed.”  

8.2  “Not applicable”. 

9.1 The Procuring Entity will hold a PRE-BID CONFERENCE for this Project on APRIL 23, 2013 
/ 9:00 AM  @ the BAC Office, DA RFU10, A. Luna St. Cagayan de Oro City   

10.1 The Procuring Entity’s address is: 

Department of Agriculture-Regional Office 10 
ERLINDA T. QUIBLAT 
Head BAC Secretariat 
Department of Agriculture-Regional Office 10 
Antonio Luna St., Cagayan de Oro City 
PABX: (088) 856-2753 to 55 
www.cagayandeoro.da.gov.ph 
 

10.3 No further instructions. 

12.1 

 

If the Procuring Entity maintains a registry system using the PhilGEPS or its own electronic 
system:  

The first envelope shall contain the eligibility and technical documents stated in the ITB 
Clause. However, if the Bidder maintains a current and updated file of his Class “A” 
Documents with the Procuring Entity, a written letter of intent may be submitted in lieu of the 
Class “A” Documents; otherwise, it shall submit an application for eligibility and its latest 
Class “A” Documents on or before [insert date]. Any application for eligibility or updates 
submitted after the deadline for the submission of the letter of intent shall not be considered 
for the bidding at hand. 

12.1(a)(i) List any additional acceptable proof of registration mentioned in the ITB Clause or state “No 
other acceptable proof of registration is recognized.” 

12.1(a)(iv) No further instructions. 
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13.1 List any additional requirements or state  “No additional Requirements” 

13.1(b) The ABC are:  

1. Labor and Materials of the Proposed Repair of Guest Room Building at DA 
Regional Office - Php155,000.00 

2. Labor and Materials of the Proposed Repair of Guest House Building at DA 
Regional Office - Php95,000.00 

3. Labor and Materials of the Proposed Fabrication of Flat Form for El Garaje at DA 
Regional Office - Php32,500.00 

4. Labor and Materials of the Proposed Floor Tiling of Necropsy Room at RADDL - 
Php10,200.00 

5. Labor and Materials of the Proposed Repair of Rabies Diagnostic Laboratory 
Building - Php46,200.00 

6. Labor and Materials of the Proposed Repair of Chimney at RADDL - Php28,400.00 
7. Labor and Materials of the Proposed Floor Tiling of Working Area at RADDL - 

Php65,200.00 
8. Labor and Materials of the Proposed Repair of Foundation at Bureau of Plant 

Industry Main Bldg. - Php159,000.00 – Phase 1 
 

Any bid with a financial component exceeding this amount shall not be accepted. 

14.2 Insert value engineering clause if allowed, otherwise state “No further instructions.” 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

17.1 Bids will be valid until SEPTEMBER 20, 2013. 

18.1 The bid security shall be in the following amount: 

1. The amount of Php11,830.00 [2% of ABC], if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit; 

2. The amount of Php29,575.00 [5% of ABC] if bid security is in Surety Bond; or 

3. Any combination of the foregoing proportionate to the share of form with respect to total 
amount of security.  

18.2 The bid security shall be valid until SEPTEMBER 20, 2013. 

20.3 Each Bidder shall submit ONE (1) original and THREE (3) copies of the first and second 
components of its bid. 

21 The address for submission of bids is BAC Office, Administrative Building, Department of 
Agriculture RFU-10, Antonio Luna St., Cagayan de Oro City. 

The deadline for submission of bids is MAY 7, 2013, 10:30AM.  

24.1 The place of bid opening is BAC Office, Administrative Building, Department of Agriculture 
RFU-10, Antonio Luna St., Cagayan de Oro City. 

The date and time of BID OPENING is MAY 7, 2013, 10:30AM.. 



 

29 

24.2 No further instructions. 

27.3(b) State whether bid modification is allowed or not. 

27.4 No further instructions. 

28.2(b) Specify whether Bidders have option to submit manually filed tax returns or tax returns filed 
through the Electronic Filing and Payments System (EFPS). 

NOTE: The latest income and business tax returns are those within the last six months 
preceding the date of bid submission. 

28.2(d) List licenses and permits relevant to the Project and the corresponding law requiring it. 

31.4(g) List additional contract documents relevant to the Project that may be required by existing 
laws and/or the Procuring Entity, such as construction schedule and S-curve, manpower 
schedule, construction methods, equipment utilization schedule, construction safety 
and health program approved by the Department of Labor and Employment, and 
PERT/CPM. 

32.2 The performance security shall be in the following amount: 

1. The amount of  Php_________ [ 5% of the Contract Price], if performance security is in 
cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit; 

2. The amount of Php___________ [ 30% of the Contract Price] if performance security is 
in Surety Bond; or 

3. Any combination of the foregoing proportionate to the share of form with respect to total 
amount of security.  
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor to resolve 

disputes in the first instance, as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their corresponding unit prices, 

lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the Procuring Entity’s 

Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor to execute, complete, and 

maintain the Works. 

1.5. The Contract Price is the price stated in the Letter of Acceptance and thereafter to be paid by the 

Procuring Entity to the Contractor for the execution of the Works in accordance with this Contract. 

1.6. Contract Time Extension is the allowable period for the Contractor to complete the Works in addition to 

the original Completion Date stated in this Contract. 

1.7. The Contractor is the juridical entity whose proposal has been accepted by the Procuring Entity and to 

whom the Contract to execute the Work was awarded.  

1.8. The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to the Procuring Entity 

in response to the Bidding Documents. 

1.9. Days are calendar days; months are calendar months. 

1.10. Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s employees 

and Equipment, in addition to payments for associated Materials and Plant. 

1.11. A Defect is any part of the Works not completed in accordance with the Contract. 

1.12. The Defects Liability Certificate is the certificate issued by Procuring Entity’s Representative upon 

correction of defects by the Contractor. 

1.13. The Defects Liability Period is the one year period between contract completion and final acceptance 

within which the Contractor assumes the responsibility to undertake the repair of any damage to the 

Works at his own expense. 

1.14. Drawings are graphical presentations of the Works. They include all supplementary details, shop 

drawings, calculations, and other information provided or approved for the execution of this Contract. 

1.15. Equipment refers to all facilities, supplies, appliances, materials or things required for the execution and 

completion of the Work provided by the Contractor and which shall not form or are not intended to form 

part of the Permanent Works. 

1.16. The Intended Completion Date refers to the date specified in the SCC when the Contractor is expected 

to have completed the Works.  The Intended Completion Date may be revised only by the Procuring 

Entity’s Representative by issuing an extension of time or an acceleration order. 

1.17. Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

1.18. The Notice to Proceed is a written notice issued by the Procuring Entity or the Procuring Entity’s 

Representative to the Contractor requiring the latter to begin the commencement of the work not later 

than a specified or determinable date. 
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1.19. Permanent Works all permanent structures and all other project features and facilities required to be 

constructed and completed in accordance with this Contract which shall be delivered to the Procuring 

Entity and which shall remain at the Site after the removal of all Temporary Works. 

1.20. Plant refers to the machinery, apparatus, and the like intended to form an integral part of the Permanent 

Works. 

1.21. The Procuring Entity is the party who employs the Contractor to carry out the Works stated in the SCC. 

1.22. The Procuring Entity’s Representative refers to the Head of the Procuring Entity or his duly authorized 

representative, identified in the SCC, who shall be responsible for supervising the execution of the 

Works and administering this Contract. 

1.23. The Site is the place provided by the Procuring Entity where the Works shall be executed and any other 

place or places which may be designated in the SCC, or notified to the Contractor by the Procuring 

Entity’s Representative as forming part of the Site. 

1.24. Site Investigation Reports are those that were included in the Bidding Documents and are factual and 

interpretative reports about the surface and subsurface conditions at the Site. 

1.25. Slippage is a delay in work execution occurring when actual accomplishment falls below the target as 

measured by the difference between the scheduled and actual accomplishment of the Work by the 

Contractor as established from the work schedule. This is actually described as a percentage of the 

whole Works.  

1.26. Specifications means the description of Works to be done and the qualities of materials to be used, the 

equipment to be installed and the mode of construction. 

1.27. The Start Date, as specified in the SCC, is the date when the Contractor is obliged to commence 

execution of the Works.  It does not necessarily coincide with any of the Site Possession Dates.  

1.28. A Subcontractor is any person or organization to whom a part of the Works has been subcontracted by 

the Contractor, as allowed by the Procuring Entity, but not any assignee of such person.  

1.29. Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 

needed for construction or installation of the Permanent Works. 

1.30. Work(s) refer to the Permanent Works and Temporary Works to be executed by the Contractor in 

accordance with this Contract, including (i) the furnishing of all labor, materials, equipment and others 

incidental, necessary or convenient to the complete execution of the Works; (ii) the passing of any tests 

before acceptance by the Procuring Entity’s Representative; (iii) and the carrying out of all duties and 

obligations of the Contractor imposed by this Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, 

and the other way around.  Headings have no significance.  Words have their normal meaning under the 

language of this Contract unless specifically defined.  The Procuring Entity’s Representative will provide 

instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the 

Completion Date, and the Intended Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the Works). 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the binding and controlling 

language for all matters relating to the meaning or interpretation of this Contract.  All correspondence 
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and other documents pertaining to this Contract which are exchanged by the parties shall be written in 

English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective only when in writing.  A 

notice shall be effective only when it is received by the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so much 

of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor 

suffers delay or incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative shall give the Contractor 

a Contract Time Extension and certify such sum as fair to cover the cost incurred, which sum shall be 

paid by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the Procuring Entity will 

be deemed to have delayed the start of the relevant activities.  The resulting adjustments in contact time 

to address such delay shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in 

connection with access to the Site. The Contractor shall also provide at his own cost any additional 

facilities outside the Site required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any person authorized by the 

Procuring Entity’s Representative access to the Site and to any place where work in connection with this 

Contract is being carried out or is intended to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor 

shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. 

All Materials and Plant on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works 

in accordance with the Program of Work submitted by the Contractor, as updated with the approval of 

the Procuring Entity’s Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s Representative that comply with 

the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to 

in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any proposed 

replacement of key personnel only if their relevant qualifications and abilities are equal to or better than 

those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member of the Contractor’s 

staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within 

seven (7) days and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall abide at all times by all 

labor laws, including child labor related enactments, and other relevant rules. 
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6.8. The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person 

authorized to receive instructions on behalf of the Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and 

the Procuring Entity between the dates given in the schedule of other contractors particularly when they 

shall require access to the Site.  The Contractor shall also provide facilities and services for them during 

this period.  The Procuring Entity may modify the schedule of other contractors, and shall notify the 

Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be unexpectedly discovered on the 

Site, it shall be the property of the Procuring Entity.  The Contractor shall notify the Procuring Entity’s 

Representative of such discoveries and carry out the Procuring Entity’s Representative’s instructions in 

dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no 

case later than the signing of the contract by both parties, the Contractor shall furnish the performance 

security in any the forms prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is 

established that the Contractor is in default in any of its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring Entity of the Certificate of 

Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned to the Contractor after 

the issuance of the Certificate of Final Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety company filed by the 

Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the amount and form specified in 

ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%) over the original value 

of the contract as a result of amendments to order or change orders, extra work orders and 

supplemental agreements, as the case may be.  The Contractor shall cause the extension of the validity 

of the performance security to cover approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works under the contract which are 

usable and accepted by the Procuring Entity the use of which, in the judgment of the implementing 

agency or the Procuring Entity, will not affect the structural integrity of the entire project, the Procuring 

Entity shall allow a proportional reduction in the original performance security, provided that any such 

reduction is more than ten percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the Procuring 

Entity, acknowledges the right of the Procuring Entity to institute action pursuant to  Act 3688 against 

any subcontractor be they an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this Contract. 

8. Subcontracting 
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8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than the 

percentage specified in ITB Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any liability or obligation 

under this Contract.  The Contractor will be responsible for the acts, defaults, and negligence of any 

subcontractor, its agents, servants or workmen as fully as if these were the Contractor’s own acts, 

defaults, or negligence, or those of its agents, servants or workmen. 

8.3. Subcontractors disclosed and identified during the bidding may be changed during the implementation of 

this Contract, subject to compliance with the required qualifications and the approval of the Procuring 

Entity.   

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity  for each day that the Completion 

Date is later than the Intended Completion Date.  The applicable liquidated damages is at least one-

tenth (1/10) of a percent of the cost of the unperformed portion for every day of delay.  The total amount 

of liquidated damages shall not exceed  ten percent (10%) of the amount of the contract.  The Procuring 

Entity may deduct liquidated damages from payments due to the Contractor.  Payment of liquidated 

damages shall not affect the Contractor. Once the cumulative amount of liquidated damages reaches 

ten percent (10%) of the amount of this Contract, the Procuring Entity shall rescind this Contract, without 

prejudice to other courses of action and remedies open to it. 

9.2. If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer of 

the Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting 

the next payment certificate.  The Contractor shall be paid interest on the overpayment, calculated from 

the date of payment to the date of repayment, at the rates specified in GCC Clause  40.3. 

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the SCC 

supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals, 

which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time project construction 

commenced up to final acceptance by the Procuring Entity and shall be held responsible for any damage 

or destruction of the Works except those occasioned by force majeure. The Contractor shall be fully 

responsible for the safety, protection, security, and convenience of his personnel, third parties, and the 

public at large, as well as the Works, Equipment, installation, and the like to be affected by his 

construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from contract completion up to 

final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the repair 

works, at his own expense, of any damage to the Works on account of the use of materials of inferior 

quality within ninety (90) days from the time the Head of the Procuring Entity has issued an order to 

undertake repair.  In case of failure or refusal to comply with this mandate, the Procuring Entity shall 

undertake such repair works and shall be entitled to full reimbursement of expenses incurred therein 

upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the preceding 

paragraph, the Procuring Entity shall forfeit its performance security, subject its property(ies) to 
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attachment or garnishment proceedings, and perpetually disqualify it from participating in any public 

bidding. All payables of the GOP in his favor shall be offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be held responsible for 

“Structural Defects”, i.e., major faults/flaws/deficiencies in one or more key structural elements of the 

project which may lead to structural  failure of the completed elements or structure, or “Structural 

Failures”, i.e., where one or more key structural elements in an infrastructure facility fails or collapses, 

thereby rendering the facility or part thereof incapable of withstanding the design loads, and/or 

endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to improper 

construction, use of inferior quality/substandard materials, and any violation of the contract 

plans and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate design 

and specifications as well as construction supervision, then the consultant who prepared the 

design or undertook construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction Managers and Supervisors – 

The project owner’s representative(s), project manager, construction manager, and 

supervisor(s) shall be held liable in cases where the Structural Defects/Failures are due to 

his/their willful intervention in altering the designs and other specifications; negligence or 

omission in not approving or acting on proposed changes to noted defects or deficiencies in 

the design and/or specifications; and the use of substandard construction materials in the 

project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural Defects/Failures are 

caused by work undertaken by them such as leaking pipes, diggings or excavations, 

underground cables and electrical wires, underground tunnel, mining shaft and the like, in 

which case the applicable warranty to such structure should be levied to third parties for their 

construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end user of 

the constructed facility and/or non–compliance by a user with the technical design limits and/or 

intended purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on force majeure, shall cover 

the period specified in the SCC reckoned from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of cash, bank guarantee, letter 

of credit, GSIS or surety bond callable on demand, in accordance with the following schedule: 

Form of Warranty 
Minimum Amount in Percentage (%) of 

Total Contract Price 

(a) Cash or letter of credit issued by Universal or 
Commercial bank: provided, however, that the letter 
of credit shall be confirmed or authenticated by a 
Universal or Commercial bank, if issued by a 
foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by Universal or 
Commercial bank: provided, however, that the letter 
of credit shall be confirmed or authenticated by a 
Universal or Commercial bank, if issued by a 
foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand issued by GSIS 
or any surety or insurance company duly certified 

Thirty Percent (30%) 
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by the Insurance Commission 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for one year from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned only after 

the lapse of said one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty period provided in GCC 

Clause 12.5, the Procuring Entity shall undertake the necessary restoration or reconstruction works and 

shall be entitled to full reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, civil, and/or criminal charges 

against the responsible persons as well as the forfeiture of the warranty security posted in favor of the 

Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this Contract shall be 

as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of 

the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, 

Plant, Materials, and Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by the Procuring Entity after the 

official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any legal right by the 

Procuring Entity or by any person employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to 

a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive 

contamination directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for the duration of 

this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by the 

Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act or 

omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that the insurances 

required under this Contract have been effected and shall, within a reasonable time, provide copies of 

the insurance policies to the Procuring Entity’s Representative.  Such evidence and such policies shall 

be provided to the Procuring Entity’s through the Procuring Entity’s Representative. 
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15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of 

the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this 

Contract and shall produce to the Procuring Entity’s Representative the insurance policies in force 

including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance company approved by the 

Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance 

which he may be required to obtain under the terms of this Contract, the Procuring Entity may obtain and 

keep in force any such insurances and pay such premiums as may be necessary for the purpose.  From 

time to time, the Procuring Entity may deduct the amount it shall pay for said premiums including twenty 

five percent (25%) therein from any monies due, or which may become due, to the Contractor, without 

prejudice to the Procuring Entity exercising its right to impose other sanctions against the Contractor 

pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the 

Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the 

Contractor’s personnel and third parties, and/or order the interruption of dangerous Works.  In addition, 

the Procuring Entity may refuse to make the payments under GCC Clause 40 until the Contractor 

complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as required in this Contract, 

without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company 

acceptable to the Procuring Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to engage in business 

or its authority to issue insurance policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, fully and promptly, 

to fulfill its obligation under the insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the following conditions attend 

its implementation: 

16.2. Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen 

percent (15%) or more in accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to improve his performance; 

16.3. Due to its own fault and after this Contract time has expired, the Contractor incurs delay in the 

completion of the Work after this Contract has expired; or 

16.4. The Contractor: 

(a) abandons the contract Works, refuses or fails to comply with a valid instruction of the 

Procuring Entity or fails to proceed expeditiously and without delay despite a written notice by 

the Procuring Entity; 
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(b) does not actually have on the project Site the minimum essential equipment listed on the Bid 

necessary to prosecute the Works in accordance with the approved Program of Work and 

equipment deployment schedule as required for the project; 

(c) does not execute the Works in accordance with this Contract or persistently or flagrantly 

neglects to carry out its obligations under this Contract; 

(d) neglects or refuses to remove materials or to perform a new Work that has been rejected as 

defective or unsuitable; or 

(e) sub-lets any part of this Contract without approval by the Procuring Entity. 

16.5. All materials on the Site, Plant, Equipment, and Works shall be deemed to be the property of the 

Procuring Entity if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are completely stopped for a 

continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following 

reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, or 

other items it is obligated to furnish under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the 

Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National 

Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  

The Head of the Procuring Entity may terminate this Contract for the convenience of the Procuring Entity 

if he has determined the existence of conditions that make Project Implementation economically, 

financially or technically impractical and/or unnecessary, such as, but not limited to, fortuitous event(s) or 

changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party causes a 

fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of work is shown on 

the current Program of Work and the stoppage has not been authorized by the Procuring 

Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is declared bankrupt or 

insolvent as determined with finality by a court of competent jurisdiction.  In this event, 

termination will be without compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued or will accrue thereafter 

to the Procuring Entity and/or the Contractor.  In the case of the Contractor's insolvency, any 

Contractor's Equipment which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 
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(d) A payment certified by the Procuring Entity’s Representative is not paid by the Procuring Entity 

to the Contractor within eighty four (84) days from the date of the Procuring Entity’s 

Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to correct a particular Defect is 

a fundamental breach of Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the Contractor has engaged, 

before or during the implementation of the contract, in unlawful deeds and behaviors relative to 

contract acquisition and implementation, such as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB 

Clause 3.1(a), unless otherwise specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in production contrary 

to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the maximum civil, 

administrative and/or criminal penalties available under the applicable law on individuals and 

organizations deemed to be involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental breach to the Procuring 

Entity’s Representative  in order to terminate the existing contract for a cause other than those listed 

under GCC Clause 18.3, the Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, 

and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute ground(s) for 

termination as aforementioned, or upon its own initiative, the Procuring Entity shall, within a 

period of seven (7) calendar days, verify the existence of such ground(s) and cause the 

execution of a Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the Head of the Procuring Entity shall 

terminate this Contract only by a written notice to the Contractor conveying the termination of 

this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) afore-mentioned, and 

a statement of the acts that constitute the ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  
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(iii) an instruction to the Contractor to show cause as to why this Contract should not be 

terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of Termination, the 

Contractor shall submit to the Head of the Procuring Entity a verified position paper stating 

why the contract should not be terminated.  If the Contractor fails to show cause after the 

lapse of the seven (7) day period, either by inaction or by default, the Head of the Procuring 

Entity shall issue an order terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Bidder’s verified position paper 

described in item (c) above withdraw the Notice to Terminate if it is determined that certain 

items or works subject of the notice had been completed, delivered, or performed before the 

Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of the verified position 

paper, the Head of the Procuring Entity shall decide whether or not to terminate this Contract.  

It shall serve a written notice to the Contractor of its decision and, unless otherwise provided in 

the said notice, this Contract is deemed terminated from receipt of the Contractor of the notice 

of decision.  The termination shall only be based on the ground(s) stated in the Notice to 

Terminate; and 

(f) The Head of the Procuring Entity may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions recommended by the 

CTRC shall be subject to the approval of the Head of the Procuring Entity. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional administrative 

sanctions as the internal rules of the agency may provide and/or further criminal prosecution as provided 

by applicable laws, the procuring entity shall impose on contractors after the termination of the contract 

the penalty of suspension for one (1) year for the first offense, suspension for two (2) years for the 

second offense from participating in the public bidding process, for violations committed during the 

contract implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or 

performance within the specified period in the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its contractual obligations without 

valid cause, or failure by the contractor to comply with any written lawful instruction of the 

procuring entity or its representative(s) pursuant to the implementation of the contract.  For the 

procurement of infrastructure projects or consultancy contracts, lawful instructions include but 

are not limited to the following: 

(i) Employment of competent technical personnel, competent engineers and/or work 

supervisors; 

(ii) Provision of warning signs and barricades in accordance with approved plans and 

specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from the project site of 

waste and excess materials, including broken pavement and excavated debris in 

accordance with approved plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff and manpower; and 
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(v) Renewal of the effectivity dates of the performance security after its expiration during 

the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or substitution of key 

personnel named in the proposal without prior written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or progress of work arising 

from his fault or negligence as reflected in the Constructor's Performance Evaluation System 

(“CPES”) rating sheet.  In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the following acts by the  

Contractor shall be construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of the project due 

entirely to the fault or negligence of the contractor; and 

(ii) Quality of materials and workmanship not complying with the approved 

specifications arising from the contractor's fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or contract by the 

contractor resulting to substantial breach thereof without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by the contractor shall also be 
forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used 

interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an 

event which the Contractor could not have foreseen, or which though foreseen, was inevitable.  It shall 

not include ordinary unfavorable weather conditions; and any other cause the effects of which could 

have been avoided with the exercise of reasonable diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely outside the control of 

either the Procuring Entity or the Contractor, the Procuring Entity’s Representative shall certify that this 

Contract has been discontinued.  The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all works carried out before receiving it and 

for any Work carried out afterwards to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then give notice of 

termination, which shall take effect twenty eight (28) days after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the 

Works executed and of the materials and Plant reasonably delivered to the Site, adjusted by the 

following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from the time of the notice 

of termination. 

21. Resolution of Disputes 
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21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in connection  with the 

implementation of the contract covered by the Act and this IRR, the parties shall make every effort to 

resolve amicably such dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the PROCURING ENTITY’s Representative was 

either outside the authority given to the PROCURING ENTITY’s Representative by this Contract or that 

the decision was wrongly taken, the decision shall be referred to the Arbiter indicated in the SCC within 

fourteen (14) days of the notification of the PROCURING ENTITY’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by the R.A. 9184 and its 

IRR shall be submitted to arbitration in the Philippines according to the provisions of Republic Act No. 

876, otherwise known as the “ Arbitration Law” and Republic Act 9285, otherwise known as the 

“Alternative Dispute Resolution Act of 2004”: Provided, however, That, disputes that are within the 

competence of the Construction Industry Arbitration Commission to resolve shall be referred thereto.  

The process of arbitration shall be incorporated as a provision in this Contract that will be executed 

pursuant to the provisions of the Act and its IRR: Provided, further, That, by mutual agreement, the 

parties may agree in writing to resort to other alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the Procuring Entity, 

from which part of the payments to the Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension within seven (7) days of 

having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty five (45) days from the 

time the Contractor’s claim for payment has been certified by the Procuring Entity’s Representative, the 

Contractor may immediately issue a suspension of work notice in accordance with GCC Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will decide contractual 

matters between the Procuring Entity and the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and responsibilities to other 

people, except to the Arbiter, after notifying the Contractor, and may cancel any delegation after 

notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior 

approval by the Procuring Entity’s Representative before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s responsibility for design 

of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works, when 

required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the 

Procuring Entity’s Representative will obtain priced proposals for achieving the necessary acceleration 
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from the Contractor.  If the Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring Entity, they are 

incorporated in the Contract Price and treated as a Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a Variation is issued 

which makes it impossible for the Intended Completion Date to be achieved by the Contractor without 

taking steps to accelerate the remaining work, which would cause the Contractor to incur additional 

costs.  No payment shall be made for any event which may warrant the extension of the Intended 

Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much to extend the Intended 

Completion Date within twenty one (21) days of the Contractor asking the Procuring Entity’s 

Representative for a decision thereto after fully submitting all supporting information.  If the Contractor 

has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by 

this failure shall not be considered in assessing the new Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity may instruct 

Variations, up to a maximum cumulative amount of ten percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be used as the basis for 

valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates and to be agreed upon 

by both parties and approved by the Head of the Procuring Entity. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the Contractor shall be entitled 

to the amount of such cost. If as a result of any of the said events, it is necessary to change the Works, this shall 

be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the Dayworks 

rates in the Contractor’s Bid shall be used for small additional amounts of work only when the Procuring 

Entity’s Representative has given written instructions in advance for additional work to be paid for in that 

way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the 

Procuring Entity’s Representative.  Each completed form shall be verified and signed by the Procuring 

Entity’s Representative within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

30. Early Warning 
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30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works.  The Procuring Entity’s Representative may require 

the Contractor to provide an estimate of the expected effect of the future event or circumstance on the 

Contract Price and Completion Date.  The estimate shall be provided by the Contractor as soon as 

reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction of the Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s Representative 

for approval a Program of Work showing the general methods, arrangements, order, and timing for all 

the activities in the Works. 

31.2. An update of the Program of Work shall the show the actual progress achieved on each activity and the 

effect of the progress achieved on the timing of the remaining work, including any changes to the 

sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an updated Program of 

Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an 

updated Program of Work within this period, the PROCURING ENTITY’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the Contractor’s 

obligations.  The Contractor may revise the Program of Work and submit it to the Procuring Entity’s 

Representative again at any time.  A revised Program of Work shall show the effect of any approved 

Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s 

Representative with an updated cash flow forecast.  The cash flow forecast shall include different 

currencies, as defined in the Contract, converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the other to attend a 

Management Conference.  The Management Conference shall review the plans for remaining work and 

deal with matters raised in accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of Management Conferences and 

provide copies of the record to those attending the Conference and to the Procuring Entity .  The 

responsibility of the parties for actions to be taken shall be decided by the PROCURING ENTITY’s 

Representative either at the Management Conference or after the Management Conference and stated 

in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, installation, testing, and 

commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of 

the work done at the rate in the Bill of Quantities for each item. 
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33.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities for the particular 

item and is not more than twenty five percent (25%) of the original quantity, provided the aggregate 

changes for all items do not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes subject to applicable 

laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the Procuring Entity’s 

Representative with a detailed cost breakdown of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of the Work be entitled 

to examine, inspect, measure and test the materials and workmanship, and to check the progress of the 

construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a defect and the test shows that it does, the Contractor 

shall pay for the test and any samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts 

and records relating to the performance of the Contractor and to have them audited by auditors 

appointed by the Funding Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the Contractor of any defects 

that are found.  Such checking shall not affect the Contractor’s responsibilities.  The Procuring Entity’s 

Representative may instruct the Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of 

the Defects Liability Periods shall be remedied by the Contractor at the Contractor’s cost if the loss or damage 

arises from the Contractor’s acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any defects before the end of 

the Defects Liability Period, which  is One (1) year from project completion up to final acceptance by the 

Procuring Entity’s.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of 

time specified in the Procuring Entity’s Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end of the Defects Liability 

Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity considers 

that correction of a defect is not essential, he can request the Contractor to submit a quotation for the 

corresponding reduction in the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his intention to use a 

third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the 
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Procuring Entity may have the Defect corrected by the third party. The cost of the correction will be 

deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve 

the Contractor of its liabilities and warranties under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall be submitted as a 

contract document, make an advance payment to the contractor in an amount not exceeding fifteen 

percent (15%) of the total contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance by the Procuring 

Entity of an irrevocable standby letter of credit of equivalent value from a commercial bank, a bank 

guarantee or a surety bond callable upon demand, issued by a surety or insurance company duly 

licensed by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the percentage of the 

total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the amounts refunded 

by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such request for payment 

shall be verified and certified by the Procuring Entity’s Representative/Project Engineer.  Except as 

otherwise stipulated in the SCC, materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the 

contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance payments and retention.  

The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity’s 

Representative within twenty eight (28) days from the date each certificate was issued.  No payment of 

interest for delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor provided that at least 

twenty percent (20%) of the work has been accomplished as certified by the Procuring Entity’s 

Representative. 
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40.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the Procuring 

Entity and shall be deemed covered by other rates and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly statements of the 

estimated value of the work executed less the cumulative amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a 

percentage thereof using the rate as specified in ITB Sub-Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the “retention money.”  

Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall 

be retained from every progress payment until fifty percent (50%) of the value of Works, as determined 

by the Procuring Entity, are completed.  If, after fifty percent (50%) completion, the Work is satisfactorily 

done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 

shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of the Works.  The Contractor 

may, however, request the substitution of the retention money for each progress billing with irrevocable 

standby letters of credit from a commercial bank, bank guarantees or surety bonds callable on demand, 

of amounts equivalent to the retention money substituted for and acceptable to the Procuring Entity, 

provided that the project is on schedule and is satisfactorily undertaken.  Otherwise, the ten (10%) 

percent retention shall be made.  Said irrevocable standby letters of credit, bank guarantees and/or 

surety bonds, to be posted in favor of the Government shall be valid for a duration to be determined by 

the concerned implementing office/agency or Procuring Entity and will answer for the purpose for which 

the ten (10%) percent retention is intended, i.e., to cover uncorrected discovered defects and third party 

liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention money with an “on demand” 

Bank guarantee in a form acceptable to the Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in quantities, 

including the introduction of new work items that are not included in the original contract or 

reclassification of work items that are either due to change of plans, design or alignment to suit actual 

field conditions resulting in disparity between the preconstruction plans used for purposes of bidding and 

the “as staked plans” or construction drawings prepared after a joint survey by the Contractor and the 

Procuring Entity after award of the contract, provided that the cumulative amount of the Variation Order 

does not exceed ten percent (10%) of the original project cost. The addition/deletion of Works should be 
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within the general scope of the project as bid and awarded. The scope of works shall not be reduced so 

as to accommodate a positive Variation Order. A Variation Order may either be in the form of a Change 

Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease in quantities of 

original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new work 

necessary for the completion, improvement or protection of the project which were not included as items 

of Work in the original contract, such as, where there are subsurface or latent physical conditions at the 

site differing materially from those indicated in the contract, or where there are duly unknown physical 

conditions at the site of an unusual nature differing materially from those ordinarily encountered and 

generally recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract to be bid 

out if the works are separable from the original contract.  In exceptional cases where it is urgently 

necessary to complete the original scope of work, the Head of the Procuring Entity may authorize a 

positive Variation Order go beyond ten percent (10%) but not more than twenty percent (20%) of the 

original contract price, subject to the guidelines to be determined by the GPPB: Provided, however, That 

appropriate sanctions shall be imposed on the designer, consultant or official responsible for the original 

detailed engineering design which failed to consider the Variation Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after such work 

has been commenced or after the circumstances leading to such condition(s) leading to the extra cost, 

and within twenty-eight (28) calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. Failure to provide either of 

such notices in the time stipulated shall constitute a waiver by the contractor for any claim. The 

preparation and submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a Change Order or Extra 

Work Order should be issued, he shall prepare the proposed Order accompanied with the 

notices submitted by the Contractor, the plans therefore, his computations as to the quantities 

of the additional works involved per item indicating the specific stations where such works are 

needed, the date of his inspections and investigations thereon, and the log book thereof, and a 

detailed estimate of the unit cost of such items of work, together with his justifications for the 

need of such Change Order or Extra Work Order, and shall submit the same to the Head of 

the Procuring Entity for approval. 

(b) The Head of the Procuring Entity or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately instruct the technical staff of 

the Procuring Entity’s to conduct an on-the-spot investigation to verify the need for the Work to 

be prosecuted. A report of such verification shall be submitted directly to the Head of the 

Procuring Entity or his duly authorized representative. 

(c) The, Head of the Procuring Entity or his duly authorized representative, after being satisfied 

that such Change Order or Extra Work Order is justified and necessary, shall review the 

estimated quantities and prices and forward the proposal with the supporting documentation to 

the Head of Procuring Entity for consideration. 

(d) If, after review of the plans, quantities and estimated unit cost of the items of work involved, 

the proper office of the procuring entity empowered to review and evaluate Change Orders or 

Extra Work Orders recommends approval thereof, Head of the Procuring Entity or his duly 

authorized representative, believing the Change Order or Extra Work Order to be in order, 

shall approve the same. 

(e) The timeframe for the processing of Variation Orders from the preparation up to the approval 

by the Head of the Procuring Entity concerned shall not exceed thirty (30) calendar days. 
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44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract amount, the Procuring Entity 

may create an inspectorate team to make preliminary inspection and submit a punch-list to the Contractor in 

preparation for the final turnover of the project. Said punch-list will contain, among others, the remaining Works, 

Work deficiencies for necessary corrections, and the specific duration/time to fully complete the project 

considering the approved remaining contract time. This, however, shall not preclude the claim of the Procuring 

Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by written order for 

such period as may be deemed necessary, due to force majeure or any fortuitous events or for failure on 

the part of the Contractor to correct bad conditions which are unsafe for workers or for the general 

public, to carry out valid orders given by the Procuring Entity or to perform any provisions of the contract, 

or due to adjustment of plans to suit field conditions as found necessary during construction. The 

Contractor shall immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to suspend work operation on 

any or all projects/activities along the critical path of activities after fifteen (15) calendar days from date 

of receipt of written notice from the Contractor to the district engineer/regional director/consultant or 

equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from performing work in 

accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not issued to the contractor 

precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, to work. However, 

this condition must be certified in writing by the Philippine National Police (PNP) station which 

has responsibility over the affected area and confirmed by the Department of Interior and 

Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver government-furnished materials 

and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five (45) calendar 

days from the time the Contractor’s claim has been certified to by the procuring entity’s 

authorized representative that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, which is not due to any 

fault of the Contractor, the elapsed time between the effective order of suspending operation and the 

order to resume work shall be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Procuring Entity’s Representative shall issue a certificate for the value of the work done and Materials 

ordered less advance payments received up to the date of the issue of the certificate and less the 

percentage to apply to the value of the work not completed, as indicated in the SCC. Additional 

Liquidated Damages shall not apply.  If the total amount due to the Procuring Entity exceeds any 

payment due to the Contractor, the difference shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental breach 

of Contract by the Procuring Entity, the Procuring Entity’s Representative shall issue a certificate for the 
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value of the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of 

the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and 

securing the Works, and less advance payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring Entity shall 

promptly return the Performance Security to the Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances of any kind whatsoever 

occur such as to fairly entitle the contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity is not bound to take into 

account any claim for an extension of time unless the Contractor has, prior to the expiration of the 

contract time and within thirty (30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring Entity notices in order that it 

could have investigated them at that time. Failure to provide such notice shall constitute a waiver by the 

Contractor of any claim. Upon receipt of full and detailed particulars, the Procuring Entity shall examine 

the facts and extent of the delay and shall extend the contract time completing the contract work when, 

in the Procuring Entity’s opinion, the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable weather 

conditions and (b) inexcusable failure or negligence of Contractor to provide the required equipment, 

supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall within the critical path of 

the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support the request for 

extension was already considered in the determination of the original contract time during the conduct of 

detailed engineering and in the preparation of the contract documents as agreed upon by the parties 

before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for the 

prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of the 

number of rainy/unworkable days pre-determined by the Procuring Entity in relation to the original 

contract time during the conduct of detailed engineering and in the preparation of the contract 

documents as agreed upon by the parties before contract perfection, and/or for equivalent period of 

delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and 

epidemics, and for causes such as non-delivery on time of materials, working drawings, or written 

information to be furnished by the Procuring Entity, non-acquisition of permit to enter private properties 

within the right-of-way resulting in complete paralyzation of construction activities, and other meritorious 

causes as determined by the Procuring Entity’s Representative and approved by the Head of the 

Procuring Entity. Shortage of construction materials, general labor strikes, and peace and order 

problems that disrupt construction operations through no fault of the Contractor may be considered as 

additional grounds for extension of contract time provided they are publicly felt and certified by 

appropriate government agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for extension of contract time 

and submitted to the Procuring Entity for consideration and the validity of the Performance Security shall 

be correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, no price adjustment 

shall be allowed.  Nevertheless,  in cases where the cost of the awarded contract is affected by any applicable 

new laws, ordinances, regulations, or other acts of the GOP, promulgated after the date of bid opening, a contract 

price adjustment shall be made or appropriate relief shall be applied on a no loss-no gain basis. 
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49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of Completion of the 

Works, and the Procuring Entity’s Representative will do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date the Procuring 

Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or they 

do not receive the Procuring Entity’s Representative’s approval, the Procuring Entity’s Representative 

shall withhold the amount stated in the SCC from payments due to the Contractor. 

 



 

 

Section V. Special Conditions of Contract 

 

GCC 
Clause 

 

1.16 The Intended Completion Date is Thirty Five (35) Calendar Days. 

1. Labor and Materials of the Proposed Repair of Guest Room Building at DA Regional Office 
- Php155,000.00 

2. Labor and Materials of the Proposed Repair of Guest House Building at DA Regional 
Office - Php95,000.00 

3. Labor and Materials of the Proposed Fabrication of Flat Form for El Garaje at DA Regional 
Office - Php32,500.00 

4. Labor and Materials of the Proposed Floor Tiling of Necropsy Room at RADDL - 
Php10,200.00 

5. Labor and Materials of the Proposed Repair of Rabies Diagnostic Laboratory Building - 
Php46,200.00 

6. Labor and Materials of the Proposed Repair of Chimney at RADDL - Php28,400.00 
7. Labor and Materials of the Proposed Floor Tiling of Working Area at RADDL - 

Php65,200.00 
8. Labor and Materials of the Proposed Repair of Foundation at Bureau of Plant Industry 

Main Bldg. - Php159,000.00 – Phase 1 

1.21 The Procuring Entity is DEPARTMENT OF AGRICULTURE, Regional Field Unit No.10, Antonio 
Luna Street, Cagayan de Oro City. 

1.22 The Procuring Entity’s Representative is CONSTANCIO C. MAGHANOY JR., BAC Chair. 

1.23 The Site is located at DA Regional Office, A. Luna St, Cagayan de Oro City and BPI Building, 
Macabalan, Cagayan de Oro City,  

List here locations of other Sites, if any. 

1.27 The Start Date is upon the receipt of the Notice to Proceed. 

1.30 The Works consist of the following: 

� Labor and Materials of the Proposed Repair of Guest Room Building at DA Regional 
Office - Php155,000.00 

SCOPE OF WORK: Removal of Structure, Painting Works, Carpentry Works, Installation of Paving 
Bricks and Installation of windows screen and jalousie blade 
 

� Labor and Materials of the Proposed Repair of Guest House Building at DA Regional 
Office - Php95,000.00 

SCOPE OF WORK: Removal of Structure, Carpentry Works and Installation of windows screen and 
jalousie blade 
 

� Labor and Materials of the Proposed Fabrication of Flat Form for El Garaje at DA 
Regional Office - Php32,500.00 

SCOPE OF WORK: Fabrication of wooden flat form 
 

� Labor and Materials of the Proposed Floor Tiling of Necropsy Room at RADDL - 
Php10,200.00 

SCOPE OF WORK: Chipping and Tiling Works 
 

� Labor and Materials of the Proposed Repair of Rabies Diagnostic Laboratory 
Building - Php46,200.00 



 

 

SCOPE OF WORK: Roofing Works, Carpentry Works and Removal of Structure 
 

� Labor and Materials of the Proposed Repair of Chimney at RADDL -Php28,400.00 
SCOPE OF WORK: Removal of Structure, Roofing, Carpentry, Concrete and Metal works  

 
� Labor and Materials of the Proposed Floor Tiling of Working Area at RADDL - 

Php65,200.00 
SCOPE OF WORK: Chipping and Tiling Works 
 

� Labor and Materials of the Proposed Repair of Foundation at Bureau of Plant 
Industry Main Bldg. - Php159,000.00 – Phase 1 

SCOPE OF WORK: Demolition/Structural Excavation, Formworks and Scaffolding, Carpentry 
Works, Concrete Works/Foundation Works and Masonry Works 

2.2 If different dates are specified for completion of the Works by section (“sectional completion”), these 
dates should be listed here 

Labor and Materials of the Proposed Repair of Guest Room Building at DA Regional Office 
- Php155,000.00 

� Completion of work is within Twenty Five (25) Calendar Days 
 
Labor and Materials of the Proposed Repair of Guest House Building at DA Regional 
Office - Php95,000.00 

� Completion of work is within Thirty Five (35) Calendar Days 
 
Labor and Materials of the Proposed Fabrication of Flat Form for El Garaje at DA Regional 
Office - Php32,500.00 

� Completion of work is within Eight (8) Calendar Days 
 
Labor and Materials of the Proposed Floor Tiling of Necropsy Room at RADDL - 
Php10,200.00 

� Completion of work is within Fifteen (15) Calendar Days 
 
Labor and Materials of the Proposed Repair of Rabies Diagnostic Laboratory Building - 
Php46,200.00 

� Completion of work is within Fifteen (15) Calendar Days 
 

Labor and Materials of the Proposed Repair of Chimney at RADDL - Php28,400.00 
� Completion of work is within Fifteen (15) Calendar Days 

 
Labor and Materials of the Proposed Floor Tiling of Working Area at RADDL - 
Php65,200.00 

� Completion of work is within Fifteen (15) Calendar Days 
 

Labor and Materials of the Proposed Repair of Foundation at Bureau of Plant Industry 
Main Bldg. - Php159,000.00 – Phase 1 

� Completion of work is within Thirty (30) Calendar Days 

5.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. 

6.5 The Contractor shall employ the following Key Personnel:  Foreman, Mason, Painter, 
Laborer/Helper 

[List key personnel by name and designation] 

7.4(c) Specify additional conditions, if any, that must be met prior to the release of the performance 
security, otherwise, state “No further instructions”. 



 

 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are: [list here or state none] 

12.3 No further instructions. 

12.5 Select one, delete the other. 

In case of permanent structures, such as buildings of types 4 and 5 as classified under the National 
Building Code of the Philippines and other structures made of steel, iron, or concrete which comply 
with relevant structural codes (e.g., DPWH Standard Specifications), such as, but not limited to, 
steel/concrete bridges, flyovers, aircraft movement areas, ports, dams, tunnels, filtration and 
treatment plants, sewerage systems, power plants, transmission and communication towers, railway 
system, and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the 
National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, 
irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other 
similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow wells, spring developments, 
and other similar structures: Two (2) years. 

13 State here “No additional provision.” or, if the Contractor is a joint venture, “All partners to the joint 
venture shall be jointly and severally liable to the Procuring Entity.” 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is: [Insert name and address] 

29.1 Dayworks are applicable at the rate shown in the Contractor’s original Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s Representative within 
FIVE (5) days of delivery of the Letter of Acceptance. 

31.3 The period between Program of Work updates is THIRTY (30) calendar days. 

The amount to be withheld for late submission of an updated Program of Work is [insert amount]. 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is 15% AS PERCENTAGE OF THE CONTRACT PRICE AND 
SCHEDULE OF PAYMENT 

40.1 Materials and equipment delivered on the site but not completely put in place shall be included for 
payment.  

51.1 The date by which operating and maintenance manuals are required is [date]. 

The date by which “as built” drawings are required is [date]. 

51.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 
maintenance manuals by the date required is [amount in local currency]. 

 

 

 

 



 

 

Section VI. Specifications 

LABOR AND MATERIAL FOR THE PROPOSED REPAIR OF GUEST ROOM BUILDING 

1. Removal of Structure Removal of Structure at the guest room include 
disposal of removed materials. 

37.80 sq.m 

Window Jamb 11.6 l.m 

Ceiling  37.8 sq.m 

Facia Board 6.5 l.m 

2. Painting Works Inside and outside of wall and ceiling 285.97 sq.m 

areawall= 197.50 sq.m 

areac= 100.00 sq.m 

areawin= 11.54 sq.m 

Materials Flat Wall Enamel  gals 

 

Flat,Semi Gloss  gals 

 Semi-Gloss Latex, Flat  gals 

Paint Thinner  gals 

Quick Dry Enamel(For Jambs)  gal 

Tinting Color  can 

Paint Brush  pcs 

Paint Roller  pcs 

Body Filler  gals 

Paint Tray  pcs 

Sand Paper  doz 

3. 
Carpentry Works 

Replacement of window jamb, ceiling, fascia 
board and inside gutter and installation of outside 
gutter 

580.00 Bdft. 

Materials 1" X 10" X 8' Good Lumber(Facia Board)                            bd.ft 

 

2" X 2" X 10' Good Lumber(Ceiling Joist)  bd.ft 

2" X 6" X 10' Good Lumber(Window Jamb)  bd.ft 

1/4"Thk.Or.Plywood  sht 

Gutter,  24" X 8'  pcs 

Rivets  pcs 

Vulcaseal  ltr 

Ass.Nails  kg 



 

 

4. Installation of paving bricks 5.85 cu.m 

 

outside flooring: 5.85 sq.m 

1 paving break: 0.02 sq.m 

Materials paving breaks  pcs 

edge restraint,plastic  ft 

wash sand  cu.m 

gravel  cu.m 

portland cement  bag 

5. Installation of window screen and jalousie blade 50.39 sq.m 

Materials 1/4"Thk Jalousie Blade  sq.ft 

Window Screen,4'  meters 

Aluminum Molding  l.ft 

Screw  pcs 

Labor and Materials of the Proposed Repair of Guest House Building at DA Regional Office 

1. Removal of structure Include cleaning/clearing and disposal of removed 
materials as directed. 

127.50 sq.m 

Ceiling 127.50 sq.m 

Window jamb 5.5 l.m 

2. Carpentry Works                           658.67 bd.ft 

Replacement of window jamb  5.50 l.m 

Replacement of ceiling  127.5 sq.m 

Replacement of fascia board 15 l.m 

Materials 1" x 10" x 8' good lumber(facia board)  bd.ft 

 

2" x 2" x 10' good lumber(ceiling joist)  bd.ft 

2" x 6" x 10' good lumber(window jamb)  bd.ft 

1/4"thk.or.plywood  sht 

Gutter,  24" x 8'  pcs 

3"Ø x 3m PVC Pipe  pcs 

3"Øx90⁰ PVC elbow  pcs 

Pvc solvent  can 

Rivets  pcs 



 

 

Vulcaseal  ltr 

Ass.nails  kg 

3. Installation of window screen and jalousie blade 20.16 sq.m 

Materials  1/4"thk jalousie blade  sq.ft 

Window screen,4'  meters 

Aluminum molding  l.ft 

Screw  pcs 

1/4"thk jalousie blade  sq.ft 

Labor and Materials for the Proposed Fabrication of Flat Form for El Garaje 12.00 units 

 Material 3/4"marine board  sht 

2"x8" good lumber  bd.ft 

2"x3" good lumber  bd.ft 

CWN,#4,#3,#2  kg 

Labor and Materials for the Proposed Floor Tiling at RADDL Necropsy Room 

1. Chipping Chipping and removing of old existing floor tile 
include disposal of removed materials 6.2 sq.m 

2. Tiling Works Area              6.20 sq.m 

Materials 0.3x0.3 Unglazed floor tile  pcs 

Cement  bag 

Grout  kgs 

Tile adhesive  bag 

Labor and Materials for the Proposed Repair of Rabies Diagnostic Laboratory  Building 

1 Roofing Works     31.95  sq.m 

Area roof 31.95 sq.m 

Gutter 16.1 l.m 

Materials Gutter,24" x 8'  pcs 

Roofing sheets, galvalum GA26 x 10'  shts 

 Roofing sheets, galvalum GA26 x 8'  shts 

Rivets  pcs 

Plain shts  pcs 

2. Carpentry Works Replacement of Ceiling Outside Area      11.97  sq.m 



 

 

Material 2" x 2" Good lumber  bd.ft 

Assorted nails  kg 

1/4" thk. Plywood  shts 

3. Removal of Structure        43.92  sq.m 

Labor and Materials for the Proposed Repair of Chimney at RADDL 

1 Removal of Structure  1 lot 

2 Roofing          4.00  cu.m 

Material Galvalum,GA26 x 8'  shts 

Vulca Seal  ltr 

Roofing Nails  kg 

3 Carpentry        59.67  bd.ft 

 Post/brace  2pcs-2"x3"x10'  bd.ft 

 Rafter  3pcs-2"x3"x10'  bd.ft 

 Girt  2pcs-2"x3"x8'  bd.ft 

Purlins 3pcs - 2"x2"x10'                      bd.ft  

Facia board                       2pcs - 1"x8"x10'                      bd.ft  

Forms 1pc - 2"x2"x10'     bd.ft 

Material 2"x2" lumber (Gmelina)  bd.ft 

2"x3"x10'lumber(gmelina)  bd.ft 

1"x8" board  bd.ft 

assorted nails  kg 

4 Concrete Inclusive plastering and installation of bricks         0.04  cu.m 

Material cement  bags 

sand  cu.m 

gravel  cu.m 

10mmØ x 6m db  length 

bricks,2" x 8"  pcs 

5 Metal works(chimney)          1.00  length 

Material 4"Ø x 6m Cast Iron  length 

1"x1"x1/4"thk. Angle bar  lengths 

Steel Plate #18 (Oven Cover)  sht 



 

 

Welding Rod  kg 

4"Ø x 6m Cast Iron  length 

Labor and Materials for the Proposed Repairs of Bureau of  Plant Industry Office - Phase I (Main Building) 

1. Demolition/ Structural Excavation         1.00  l.s 

2. Formworks and Scaffolding     200.00  bd.ft 

Material Coco Lumber  bd.ft 

1/8thk.Or. Plywood  shts 

Assorted Nails  kg 

#16 Gi Tie Wire  kgs 

3. Carpentry Works      770.00  bd.ft 

Material 6"x6" Good Lumber  bd.ft 

4"x4" Good Lumber  bd.ft 

2"x2" Good Lumber  bd.ft 

Assorted CWN  kgs 

4. Concrete Works/ Foundation Works         4.50  cu.m 

Material Portland Cement  bags 

Washed Sand  cu.m 

3/4" Gravel  cu.m 

12mm dia DSB  le 

9mm dia DSB  le 

tie wire  kgs 

5. Masonry Works         5.00  sq.m 

Material 4" CHB   pcs 

Portland Cement  bags 

Washed Sand  cu.m 

Crushed Gravel  cu.m 

10mm dia DSB  le 

tie wire  kgs 

 

 (   ) COMPLY    (   )NOT COMPLY 

 



 

 

Submitted by: 

 

Name of Firm / Contractor:_____________________________________________ 

Signature of Authorized Representative:_________________________________     

Date : _____________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Section VII. Drawings 

 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached to this section or 

annexed in a separate folder. 

ANNEX “1” – Fabrication of Platform 

Annex “2” – Repair of BPI Main Building – Phase I 
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Section VIII. Bill of Quantities 
 
Standard Form Number: SF-INFR-55 
Revised on: August 11, 2004 

 
 
 

LABOR AND MATERIAL FOR THE PROPOSED REPAIR OF GUEST ROOM BUILDING  
Ph155,000.00 

ITEMS QTY UNIT UNIT COST TOTAL COST 

1. Removal of Structure  37.80 sq.m   

2. Painting Works 285.97 sq.m   

3.Carpentry Works 580.00 Bd.ft.   

4. Installation of Paving Bricks 5.85 cu.m   

5. Installation of Window Screen and 
Jalousie Blade 

50.39 sq.m 
  

 

LABOR/EQUIPMENT 

  

 

TOOLS COST 

  

 

DIRECT COST 

  

 

INDIRECT COST 

  

 

SUB TOTAL 

 

AMOUNT IN WORDS: 

 

 

 

Submitted by: 

 

Name of Firm / Contractor:_____________________________________________ 

Signature of Authorized Representative:_________________________________     

Date : _____________________________ 
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LABOR AND MATERIALS OF THE PROPOSED REPAIR OF GUEST HOUSE BUILDING AT DA 
REGIONAL OFFICE = Php95,000.00 

ITEMS QTY UNIT UNIT COST TOTAL COST 

1. Removal of structure 127.50 sq.m   

2. Carpentry Works 658.67 bd.ft   

3. Installation of window screen and jalousie blade 20.16 sq.m   

 

LABOR/EQUIPMENT 

  

 

TOOLS COST 

  

 

DIRECT COST 

  

 

INDIRECT COST 

  

 

SUB TOTAL 

 

AMOUNT IN WORDS: 

 

 
 
 
 
 
 

Submitted by: 

 

Name of Firm / Contractor:_____________________________________________ 

Signature of Authorized Representative:_________________________________     

Date : _____________________________ 
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LABOR AND MATERIALS FOR THE PROPOSED FABRICATION OF FLAT FORM FOR EL GARAJE = 
Php32,500.00 

ITEMS QTY UNIT UNIT COST TOTAL COST 

1. Fabrication of Flat Form for El Garaje 12.00 units   

 

LABOR/EQUIPMENT 
 

 

 

TOOLS COST 
 

 

 

DIRECT COST 
 

 

 

INDIRECT COST 
 

 

 

SUB TOTAL 

 

AMOUNT IN WORDS: 

 

 
 
 
 
 

Submitted by: 

 

Name of Firm / Contractor:_____________________________________________ 

Signature of Authorized Representative:_________________________________     

Date : _____________________________ 
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LABOR AND MATERIALS FOR THE PROPOSED FLOOR TILING AT RADDL NECROPSY ROOM = 
Php10,200.00 

ITEMS QTY UNIT UNIT COST TOTAL COST 

1. Chipping 6.2 sq.m   

2. Tiling Works 6.20 sq.m   

 

LABOR/EQUIPMENT 
 

 

 

TOOLS COST 
 

 

 

DIRECT COST 
 

 

 

INDIRECT COST 
 

 

 

SUB TOTAL 

 

AMOUNT IN WORDS: 

 

 
 

Submitted by: 

 

Name of Firm / Contractor:_____________________________________________ 

Signature of Authorized Representative:_________________________________     

Date : _____________________________ 
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LABOR AND MATERIALS FOR THE PROPOSED REPAIR OF RABIES DIAGNOSTIC LABORATORY BUILDING = 
Php46,200.00 

ITEMS QTY UNIT UNIT COST TOTAL COST 

1. Roofing Works    31.95  sq.m   

2. Carpentry Works    11.97  sq.m   

3. Removal of Structure 43.92  sq.m   

 

LABOR/EQUIPMENT 

  

 

TOOLS COST 

  

 

DIRECT COST 

  

 

INDIRECT COST 

  

 

SUB TOTAL 

 

AMOUNT IN WORDS: 

 

 
 

Submitted by: 

 

Name of Firm / Contractor:_____________________________________________ 

Signature of Authorized Representative:_________________________________     

Date : _____________________________ 
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LABOR AND MATERIALS FOR THE PROPOSED REPAIR OF CHIMNEY AT RADDL = Php28,400.00 

ITEMS QTY UNIT UNIT COST TOTAL COST 

1. Removal of Structure 1 lot   

2. Roofing 4.00  cu.m   

3. Carpentry    59.67  bd.ft   

 

LABOR/EQUIPMENT 

  

 

TOOLS COST 

  

 

DIRECT COST 

  

 

INDIRECT COST 

  

 

SUB TOTAL 

 

AMOUNT IN WORDS: 

 

 
 
 

Submitted by: 

 

Name of Firm / Contractor:_____________________________________________ 

Signature of Authorized Representative:_________________________________     

Date : _____________________________ 
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LABOR AND MATERIALS FOR THE PROPOSED REPAIRS OF BUREAU OF PLANT INDUSTRY 
OFFICE - PHASE I (MAIN BUILDING) = Php159,000.00 

ITEMS QTY UNIT UNIT COST TOTAL COST 

1. Demolition/ Structural Excavation 1.00  l.s   

2.Formworks and Scaffolding 200.00  bd.ft   

3. Carpentry Works 770.00  bd.ft   

4.Concrete Works/ Foundation Works 4.50  cu.m   

5.Masonry Works 5.00  sq.m   

 

LABOR/EQUIPMENT 

  

 

TOOLS COST 

  

 

DIRECT COST 

  

 

INDIRECT COST 

  

 

SUB TOTAL 

 

AMOUNT IN WORDS: 

 

 
 

Submitted by: 

 

Name of Firm / Contractor:_____________________________________________ 

Signature of Authorized Representative:_________________________________     

Date : _____________________________ 
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Section IX. Bidding Forms 

 

 

List of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started….. 72 

Statement of all Completed Government & Private Construction Contracts which are similar in nature……. 73 

Financial Documents for Eligibility check ………………………………………………………………………………74 

Credit Line Certificate ……………………………………………………………………………………………………75 

Bid Securing Declaration …………………………………………………………………………………………………76 

Omnibus Sworn Statement ................................................................................................................................... 77 

Bid Form ............................................................................................................................................................... 79 

Other Prescribed Forms ……………………………………………………………….………………………………84 
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Standard Form Number: SF-INFR-15  
Revised on: July 29, 2004  

List of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started 

Business Name : ___________________________________________________ 

Business Address : ___________________________________________________ 

 
 

Name of Contract/Location  
Project Cost 

 

a. Owner Name 
b. Address 
c. Telephone Nos. 

Nature of Work 
Contractor’s Role  

a. Date Awarded 
b. Date Started 
c. Date of 

Completion 

% of Accomplishment Value of 
Outstanding 

Works Description 

 
% Planned Actual 

Government 
 

       
         
         
         
         
         

Private         
         
         
         

Note: This statement shall be supported with:   Total Cost  
1 Notice of Award and/or Contract    
2 Notice to Proceed issued by the owner    
3 Certificate of Accomplishments signed by the owner or Project Engineer    

Submitted by : ___________________________________________________ 

(Printed Name & Signature) 

Designation: ___________________________________________________ 

Date: ___________________________________________________ 
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Standard Form Number: SF-INFR-16 
Revised on: July 29, 2004 

Statement of all Completed Government & Private Construction Contracts which are similar in nature 

Business Name : ___________________________________________________ 

Business Address 

 
: ___________________________________________________ 

Name of Contract 

 

a. Owner Name 
b. Address 
c. Telephone Nos. 

Nature of Work 

Contractor’s Role 
a. Amount at Award 
b. Amount at Completion 
c. Duration 

a. Date Awarded 
b. Contract Effectivity 
c. Date Completed 

Description 

 
% 

Government       

       
       
       
       
       
       

Private       
       
       
       

Note: This statement shall be supported with:     
1 Contract    
2 CPES rating sheets and/or Certificate of Completion    
3 Certificate of Acceptance    

Submitted by : ___________________________________________________ 

(Printed Name & Signature) 

Designation: ___________________________________________________ 

Date: ___________________________________________________ 
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FINANCIAL DOCUMENTS FOR ELIGIBILITY CHECK 

A. Summary of the Applicant Firm’s/Contractor’s assets and liabilities on the basis of the attached income tax 
return and audited financial statement, stamped “RECEIVED” by the Bureau of Internal Revenue or BIR 
authorized collecting agent, for the immediately preceding year and a certified copy of Schedule of Fixed 
Assets particularly the list of construction equipment. 
 

  Year 20__ 

1. Total Assets  

2. Current Assets  

3. Total Liabilities  

4. Current Liabilities  

5. Total Net Worth (1-3)  

6. Current Net Worth or Net Working Capital (2-4)  

 

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as follows: 

NFCC = K (current asset – current liabilities) minus value of all outstanding works under ongoing contracts 
including awarded contracts yet to be started 

NFCC = P _______________________________________ 

K = 10 for a contract duration of one year or less, 15 for more than one year up to two years and 20 for more 
than two years 

or 

Commitment from a licensed bank to extend to it a credit line if awarded the contract in the amount of at 
least 10% of the proposed project to bid. 

Name of Bank: ________________________________ Amount: ___________________ 

Herewith attached are certified true copies of the income tax return and audited financial statement: stamped 
“RECEIVED” by the BIR or BIR authorized collecting agent for the immediately preceding year and the cash 
deposit certificate or certificate of commitment from a licensed bank to extend a credit line. 

Submitted by: 

Name of Firm / Contractor 

Signature of Authorized Representative    Date : _____________________________ 

NOTE:  

If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the above requirements. 
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Standard Form Number: SF-INFR-20 
Revised on: July 29, 2004 
 

CREDIT LINE CERTIFICATE 
 
 

       Date:__________________ 
LEALYN A. RAMOS 
Regional Executive Director 
Department of Agriculture RFU10 
Antonio Luna St., Cagayan de Oro City 
 

CONTRACT NAME : ______________________________            
 

COMPANY/FIRM             :_______________________________ 
ADDRESS    :_______________________________ 

     ________________________________ 
BANK/FINANCING INSTITUTION   :_______________________________ 
ADDRESS                   :_______________________________ 
     ________________________________  

 
AMOUNT                              :_______________________________ 

  
 This is to certify that the above Bank/Financing Institution with business address indicated above, 
commits to provide the Contractor, if awarded the above-mentioned Contract, a credit line in the amount 
specified above which shall be exclusively used to finance the performance of the above-mentioned Contract, 
subject to our terms, conditions and requirements. 
 
 The credit line shall be available within fifteen (15) calendar days after receipt by the Contractor of the 
Notice of Award and such line of credit shall be maintained until the project is completed by the Contractor. 
 
 This Certification is being issued in favor of said Contractor in connection with the bidding requirement 
of Department of Agriculture RFU10 for the above-mentioned Contract.  We are aware that any false statements 
issued by us make us liable for perjury. 
 
  Name and Signature of Authorized  

Financing Institution Officer  : _______________________ 
Official Designation   : _______________________ 
 

 Concurred By: 
 
  Name & Signature of Contractor’s 
  Authorized Representative    : _______________________ 
  Official Designation    : _______________________ 
 
Note:   
     The amount committed should be machine validated. 

 

ACKNOWLEDGMENT 
 
 SUBSCRIBED AND SWORN to before me this _____ day of _____________, 20___, affiant exhibited 
to me his/her Community Tax Certificate No. ______________ issued on _________________ at 
_____________________, Philippines. 
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REPUBLIC OF THE PHILIPPINES )  

CITY OF _______________________ ) S.S.  
x-------------------------------------------------------x  
 
BID-SECURING DECLARATION  
Invitation to Bid/Request for Expression of Interest No.1: [Insert reference number]  
 
 
To: [Insert name and address of the Procuring Entity]  
 
I/We2, the undersigned, declare that:  
 
1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which 
may be in the form of a Bid-Securing Declaration.  
 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with any 
procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will 
pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing 
Declaration3, if I/we have committed any of the following actions:  
 
(i) Withdrawn my/our Bid during the period of bid validity required in the Bidding Documents; or  
 
(ii) Fail or refuse to accept the award and enter into contract or perform any and all acts necessary to 
the execution of the Contract, in accordance with the Bidding Documents after having been notified of 
your acceptance of our Bid during the period of bid validity.  
 
3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:  
 
(a) Upon expiration of the bid validity period, or any extension thereof pursuant to your request;  
 
(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) 
I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right;  
 
(c) I am/we are declared as the bidder with the Lowest Calculated and Responsive Bid/Highest Rated 
and Responsive Bid4, and I/we have furnished the performance security and signed the Contract.  
 
 
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at 
[place of execution].  
 
 
 

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  
[Insert signatory’s legal capacity]  
Affiant  
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Omnibus Sworn Statement 

 

 
REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 
 

A F F I D A V I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after 
having been duly sworn in accordance with law, do hereby depose and state that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office address at [address of 
Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and designated 
representative of [Name of Bidder] with office address at [address of Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have full power and 
authority to do, execute and perform any and all acts necessary to represent it in the bidding for [Name 
of the Project] of the [Name of the Procuring Entity]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and authority to do, 
execute and perform any and all acts necessary and/or to represent the [Name of Bidder] in the bidding 
as shown in the attached [state title of attached document showing proof of authorization (e.g., duly 
notarized Secretary’s Certificate issued by the corporation or the members of the joint venture)]; 
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or any 
of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or 
international financing institution whose blacklisting rules have been recognized by the Government 
Procurement Policy Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the 
original, complete, and all statements and information provided therein are true and correct; 
 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) 
to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 
If a sole proprietorship: I am not related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the 
Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity 
up to the third civil degree; 
 
If a partnership or cooperative: None of the officers and members of [Name of Bidder] is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
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Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil degree; 
 
If a corporation or joint venture: None of the officers, directors, and controlling stockholders of [Name of 
Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management 
Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil 
degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract; 

 
c) Made an estimate of the facilities available and needed for the contract to be bid, if any; and 

 
d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 

 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 
Philippines. 
 
 
 
      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
 

[JURAT] 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

* This form will not apply for WB funded proj 
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Bid  

 

Date:  ____________________________  

IAEB1 No:  _________________________  

To :  DEPARTMENT OF AGRICULTURE  

Regional Field Unit No.10 

   

Address:  Antonio Luna St., Cagayan de Oro City 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for the Contract 
[insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, General 
and Special Conditions of Contract accompanying this Bid; 

Item 
# 

Description Approved Budget for 
the Contract 

Bid Offer 

1. 
Proposed Repair of Guest Room Building at 
DA Regional Office -  

Php155,000.00 
 

2. 
Proposed Repair of Guest House Building at 
DA Regional Office -  

Php95,000.00  

3. 
Proposed Fabrication of Flat Form For El 
Garaje 

Php32,500.00  

4. 
Proposed Floor Tiling of Necropsy Room at 
RADDL  

Php10,200.00  

5. 
Proposed Repair of Rabies Diagnostic 
Laboratory Building  

Php46,200.00 
 

6. 
Proposed Repair of Chimney at RADDL  

Php28,400.00  

7. 
Proposed Floor Tiling of Working Area at 
RADDL  

Php65,200.00 
 

8. 
Proposed Repair of Foundation at Bureau of 
Plant Industry – Phase I 

Php159,000.00  

9. 
Proposed Repair of Foundation at Bureau of 
Plant Industry – Phase II 

Php227,300.00   

10 
Proposed Repair of Foundation at Bureau of 
Plant Industry – Phase III 

Php384,750.00   

 

                                                 
1 If ADB, JICA and WB funded projects, use IFB. 
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The total price of our Bid, excluding any discounts offered in item (d) below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert percentage 
amount] percent of the Contract Price for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from the 
following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative 
offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the Contract, 
has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in your notification of 
award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid that you may 
receive. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 

 



 

 

 
INFRASTRUCTURE/CIVIL WORKS   Checklist /Requirements for Bidders 

 
� FIRST ENVELOPE contains: TECHNICAL PROPOSAL 

 
 

1. ELIGIBILITY REQUIREMENTS 
 

The Eligibility Envelope shall contain the following: 
 
LEGAL DOCUMENTS 
 

1. Department of Trade and Industry (DTI) business name registration or SEC Registration 
Certificate,  whichever may be appropriate under existing laws of the Philippines, 
supported with the necessary information using the prescribed forms 

 
2. Valid and current Mayor’s permit/municipal license for principal place of business 

 
TECHNICAL DOCUMENTS 
 

3. Statement of ongoing and similar completed government and private contracts within the 
period specified in the IAEB, including contracts awarded but not yet started. (Single 
Largest Contract: Retain 50%, but within a period of ten years) 

a. SF-Infra 15 
b. SF-Infra 16 

4. Copies of end-user’s acceptance letters for completed contracts 
 
5. PCAB License and registration 
 
6. If Joint Venture 

� Joint Ventures Agreement 
� If no JVA, sworn statements by each partner that they will enter into and abide by 

provisions of the JVA if awarded the contract. 
 
FINANCIAL DOCUMENTS 

 
7. Certified true copy of Audited financial statements, stamped “received” by the BIR or its 

duly accredited and authorized institutions, for the immediately 2 preceding calendar 
years, showing among others the total assets and liabilities. CY 2009-2010 & CY 2010-
2011 

 
8. Computation of Net Financial Contracting Capacity (NFCC)  at least equal to ABC or 

Credit Line Commitment at least equal to 10% of Approved Budget for the Contract, 
issued/confirmed by Universal and Commercial Bank. 

 
2. BID SECURITY 

 

FORM OF BID SECURITY MINIMUM AMOUNT 

1. Cash, cashier’s/manager’s check, issued by a 
Universal or Commercial Bank. 

2% of ABC 
2. Bank draft/guarantee or irrevocable letter of 

credit issued by a Universal or Commercial 
bank: Provided, however, that it shall be 
confirmed or authenticated by a Universal or 
Commercial Bank, if issued by a foreign bank. 



 

 

3.Surety Bond callable upon demand issued by a 
surety or insurance company duly certified by 
the Insurance Commission as authorized to 
issue such security 

5% of ABC 

4. Any combination of the foregoing 
Proportionate to share of form with 
respect to total amount of security 

5. Bid Securing Declaration (GPPB Res.No. 03-
2012, dated January 2012) 

Attach Form 

 
 

3. PROJECT REQUIREMENTS 
a. Section II Bid Data Sheet. 

 
b. Section IV Special Conditions of Contract. 

 
c. Section V Specifications. 

 
d. Duly Signed Contract Organizational Chart (SF-INFRA 44) 

 
e. Duly Signed List of Contractor’s Key Personnel (Agricultural Engineer, Project Manager; 

Project Engineer; Materials Engineer & Foreman) (SF-INFRA 46, 47, 48) 
 

f. Duly Signed List of Contractor’s Equipment (owned, leased or under purchase agreement)   
(SF-INFRA 49) 

 
4. OMNIBUS SWORN STATEMENT 

 
 

� SECOND ENVELOPE contains: FINANCIAL PROPOSAL 
 

1. FINANCIAL INFORMATION/DOCUMENTS SPECIFIED IN THE PHILIPPINE BIDDING DOCUMENTS 
 

a. Section VIII Bid Form 
 

b. Bill of Quantities 
 

c. Detailed Estimates 
 

d. Cash Flow by Quarter and Payment Schedule 
 
 

� POST-QUALIFICATION REQUIREMENT. Submission of the following documents within non-extendible 
of 3 calendar days from receipt of notice that bidder is “Lowest Calculated Bid”. 
 

o Current Tax Clearance issued by the BIR National Collection Division 
 

o Latest Income and business tax returns 
 

o Certificate of PhilGEPS Registration 
 

o Other appropriate licenses and permits required by law and stated in the Bidding Documents 
 

 



 

 

� PRE CONDITIONS DOCUMENTS REQUIRED BEFORE CONTRACT SIGNING 
 

a. Duly Signed Construction Schedule and S-Curve (SF-INFRA 41) 
 

b. Duly Signed Manpower Schedule (SF-INFRA 42) 
 

c. Duly Signed Construction Methods in narrative form (SF-INFRA 43) 
 

d. Duly Signed Equipment Utilization Schedule (SF-INFRA 50) 
 

e. PERT/CPM 
 

f. Program of Work approved by the HOPE of DA RFU10 
 

 
� PERFORMANCE SECURITY 

 

FORM OF BID SECURITY MINIMUM AMOUNT 

a. Cash, cashier’s check/manager’s check, bank draft/ guarantee; or 
10% of the Contract Price b. Irrevocable letter of credit issued confirmed or authenticated by a 

Universal/Commercial bank; or 

c. Surety Bond (preferably GSIS Bond) 30% of the Contract Price 

d. Any combination of the foregoing Proportionate to share of form with 
respect to the total amount of security 

 
 

� WARRANTY SECURITY 
 

o Warranty period vs. Warranty security period 
 

o Warranty security period reduced to 1 year 
 

o Liability per stage 
 

� From project construction to final acceptance 
� From project completion to final acceptance 
� From final acceptance to warranty security period 

 
 

� LIQUIDATED DAMAGES 
o Adopted formula of Goods 

� One-tenth of one percent (1%) of the cost of the unperformed portion for every day of delay 
 
 



 

 

 

 

 

 

 


