



Office of the Regional Executive Director
Regional Field Unit No. 10

Antonio Luna St., Cagayan de Oro City
 PABX (Telefax) No. (088-22) 725-725; (088) 856-2755
 Email Address: agri10@cagayandeoro.da.gov.ph

SUPPLEMENTAL/BID BULLETIN NO. 23
 June 3, 2013

This Supplemental/Bid Bulletin No. 23 is issued to modify items in the Bidding Documents for the **Labor and Materials for the Repair of BPI Main Bldg. Phase II & III** with an ABC of **Php612,050.00**.

This shall be an integral part of the Bidding Documents.

Please be informed of the changes in the Bidding Documents:

- I. Section I. Invitation to Bid**
- II. Section III. Bid Data Sheet**
- III. Section V. Special Conditions of Contract**
- IV. Section VI. Specification**
- V. Section VII. Drawings**
- VI. Section VIII. Bill of Quantities**
- VII. Bid Form**

FROM: Labor and Materials of the Proposed Repair of Comfort Room at Bureau of Plant Industry Main Bldg. – Php384,750.00 – Phase III

TO : Labor and Materials of the Proposed Improvement of Interior Structures at Bureau of Plant Industry Main Bldg. – Php334,749.44 – Phase III

VIII. Section VI. Specification

FROM:

Labor and Materials for the Proposed Repair of Comfort Room at Bureau of Plant Industry Office - Phase III				
1.	Demolition/Removal of Structures		1.00	I.s.
2.	Carpentry Works		250.00	Bd.ft
		MATERIALS		
		Assorted Lumber Sizes (2"x2", 2"x3")		Bd.ft
		Ordinary Plywood ¼ " thick		Sheet
		Station signage Repair		Piece
3.	Masonry, Plastering and Tileworks		228.00	Sq.m.
		MATERIALS		
		Portland Cement		Bag
		Washed Sand		Cu.m
		Unglazed Floor Tiles CR (20cmx20cm)		Piece
4.	Painting Works		212.50	Sq.m.
		MATERIALS		
		Masonry Putty		Gal.
		Permacoat Latex		Gal.
		Thinner		Qrt
		Signage Print and Painting		Lot
		Assorted Paint Brush		Piece
		Design Roller		Piece
Sand Paper #100		Meter		
5.	Doors and Windows		1.00	I.s.
		MATERIALS		
		Analok Glass Window (1.60mx1.40m)		Sq.ft
		Window and door Jam		Lot
		PVC Door		Set
6.	Plumbing Works and Accessories		1.00	I.s.
		MATERIALS		
		Water Closet		Set
		Ceramic Lavatory		Set
		Assorted PVC Pipes and Accessories		Lot
		Brass Faucet		Piece
Mirror		Set		

TO :

Labor and Materials for the Proposed Improvement of Interior Structures at Bureau of Plant Industry Main Building				
1.	Demolition/Removal of Structures		1.00	I.s.
2.	Carpentry Works		200.00	Bd.ft
		MATERIALS		
		Assorted Lumber Sizes (2"x2", 2"x3")		Bd.ft
		Ordinary Plywood ¼ " thick		Sheet
		Station signage Repair		Piece
		Assorted CWN		Kgs.
	Tie Wire			Kgs.
3.	Masonry, Plastering and Tileworks		187.20	Sq.m.
		MATERIALS		
		Portland Cement		Bag
		Washed Sand		Cu.m
		Unglazed Floor Tiles CR (20cmx20cm)		Piece
		Unglazed Floor Tiles Room (30cmx30cm)		Piece
		Exterior Decorative Wall Tiles		Piece
		Tile Trim 6mm X 2.5m		Piece
		Tile Adhesive @ 25kgs		bag
		Tile Grout		Bag
	Tie Wire			Kgs.
4.	Painting Works		185.50	Sq.m.
		MATERIALS		
		Masonry Putty		Gal.
		Permacoat Latex		Gal.
		Neutralizer		Liter
		Thinner		Qrt
		Signage Print and Painting		Lot
		Assorted Paint Brush		Piece
		Design Roller		Piece
		Sand Paper #100		Meter
	Sand Paper #80			Meter
5.	Doors and Windows		36.56	sq.m
		MATERIALS		
		Analok Sliding Glass Window (1.60mx1.40m)		sq.m
		Jalousie Glass Window		Piece
		Fixed Clear Glass Window 1/2" think		sq.m
		Double Swing Analok Glass Door 2.4mx1.93m		sq.m
		Flush Door		sq.m
		PVC Door		Piece
	Silicon Sealant			sets
6.	Plumbing Works and Accessories		1.00	I.s.
		MATERIALS		
		Water Closet		Set
		Assorted PVC Pipes and Accessories		Lot
		Brass Faucet		Piece
	Mirror			Set

IX. Section VIII. Bill of Quantities

FROM:

LABOR AND MATERIALS FOR THE PROPOSED REPAIRS OF BUREAU OF PLANT INDUSTRY OFFICE - PHASE III (MAIN BUILDING) =				
ITEMS	QTY	UNIT	UNIT COST	TOTAL COST
1. Demolition/Removal of Structures	1.00	I.s.		
2. Carpentry Works	200.00	bd.ft		
3. Masonry, Plastering and Tileworks	187.20	sq.m		
4. Painting Works	185.50	sq.m		
5. Doors and Windows	36.56	I.s.		
6. Plumbing Works and Accessories	1.00	I.s.		
LABOR/EQUIPMENT				
TOOLS COST				
DIRECT COST				

INDIRECT COST		
SUB TOTAL		
AMOUNT IN WORDS:		

TO :

Labor and Materials for the Proposed Improvement of Interior Structures at Bureau of Plant Industry Main Building				
ITEMS	QTY	UNIT	UNIT COST	TOTAL COST
1. Demolition/Removal of Structures	1.00	I.s.		
2. Carpentry Works	250.00	bd.ft		
3. Masonry, Plastering and Tileworks	228.00	sq.m		
4. Painting Works	212.50	sq.m		
5. Doors and Windows	1.00	Sq.m.		
6. Plumbing Works and Accessories	1.00	I.s.		
LABOR/EQUIPMENT				
TOOLS COST				
DIRECT COST				
INDIRECT COST				
SUB TOTAL				
AMOUNT IN WORDS:				

X. Bid Form

FROM:

Item #	Description	Approved Budget for the Contract	Bid Offer
1.	Proposed Repair of Foundation at Bureau of Plant Industry – Phase II	Php227,300.00	
2.	Proposed Repair of Foundation at Bureau of Plant Industry – Phase III	Php384,750.00	

TO:

Item #	Description	Approved Budget for the Contract	Bid Offer
1.	Proposed Repair of Foundation at Bureau of Plant Industry – Phase II	Php227,300.00	
2.	Proposed Repair of Foundation at Bureau of Plant Industry – Phase III	Php334,749.44	

XI. Pre-bid Conference: June

For guidance and information of all concerned.

RTD CONSTANCIO C. MAGHANOY JR.

Chair, Bids and Awards Committee

Received by the Bidder:

Signature Over Printed Name

Date: _____