



Office of the Regional Executive Director  
Regional Field Unit No. 10

Antonio Luna St., Cagayan de Oro City  
PABX (Telefax) No. (088-22) 725-725; (088) 856-2755  
Email Address: [agri10@cagayandeoro.da.gov.ph](mailto:agri10@cagayandeoro.da.gov.ph)

=====

**SUPPLEMENTAL/BID BULLETIN NO. 26**

July 23, 2013

This Supplemental/Bid Bulletin No. 26 is issued to modify items in the Bidding Documents for the **Procurement of 36 units Rain Shelter with an Approved Budget for the Contract of Php3,000,600.00**. This shall be an integral part of the Bidding Documents.

1. Please be informed of the changes in Section III: Bid Data Sheet page 37-ITB Clause 5.4 in the Bidding Documents.

**FROM :** For this purpose, similar contracts shall refer to Construction of Rain Shelter

**TO :** For this purpose, similar contracts shall refer to **Vertical Construction**

2. Please be informed of the changes in Section VII: Specifications in the Bidding Documents.

- Changes of Bill of Materials under Scope of Work - 1. Steel Works

**FROM :** GI Wire no. 12 - 1kg.  
GI Wire no. 16 - 1kg.  
GI Wire no. 18 - 1kg.

**TO :** Flat bar (6m x 2" x ¼") - 7 pcs.  
Bolt (10mm x 2.5") - 40 pcs.

For guidance and information of all concerned.

**RTD CONSTANCIO C. MAGHANOY, JR.**  
Chair, Bids and Awards Committee

Received by the Bidder:

\_\_\_\_\_  
Signature Over Printed Name

Date: \_\_\_\_\_