

Department of Agriculture
RFO X
Antonio Luna Street, Cagayan de Oro City

DATE JULY 14, 2015
JOB ORDER NO. : 2015-07-0298
P. R. NO. : 2015-03-0798
DEALERS/ CONTRACTORS NAME :
RENEBOY A. RIVERA
PALMA, KIBAWA, BUKIDNON


SIR/ MADAM :


Please furnish labor : LABOR FOR PAKYAW BASIS for the project "R&D Intensified Rice Based Agri-Bio System Model...Palayamanan Plus at RCUD for the period of July 1 to December 8, 2015 with the following activities: A. Land Preparation: clearing the area, clearing & desilting of main & lateral canals, repair of canals & dikes, plowing the area, harrowing, rotavating/turtle (Double pas) =59,800.00; B. Crop Establishment: seedbed preparation, seed soaking, incubation and seed sowing, final leveling, hauling of fertilizer, fertilizing (basal), pulling of seedlings, hauling and transplanting =52,990.00; C. Care & Maintenance: spraying of pre-emergence herbicide & molluscicide, replanting of missing hills, spot weeding, top dressing, clearing of dikes & canals, spraying of foliar fertilizer, insecticides & fungicide for the whole duration of the crop, top dressing, collection of poles and establishment of nylon lines for shooing off birds, shooing off birds =48,600.00; D. Harvesting & Post Harvest Operation: reaping, hauling & threshing, drying =27,000.00.
Note: Can claim payment after completion of the specific work.

The work should be finished in 105 working days upon receipt of this Order.
DELAY IN THE DELIVERY IS SUBJECT TO LIQUIDATED DAMAGES OF 1/10 OF
1% OF THE TOTAL VALUE OF THIS JOB ORDER FOR EACH DAY OF DELAY.

APPROVED :

Very truly yours,


CONSTANCIO C. MAGHANOY, JR.
Director III
Assistant Regional Director


SKYLOVE A. SARMIENTO
Chief-PSPU


TO : The Regional Director
Department of Agriculture -10

SIR/ MADAM :


I hereby agree to furnish labor : LABOR FOR PAKYAW BASIS for the project "R&D Intensified Rice Based Agri-Bio System Model...Palayamanan Plus at RCUD for the period of July 1 to December 8, 2015 with the following activities: A. Land Preparation: clearing the area, clearing & desilting of main & lateral canals, repair of canals & dikes, plowing the area, harrowing, rotavating/turtle (Double pas) =59,800.00; B. Crop Establishment: seedbed preparation, seed soaking, incubation and seed sowing, final leveling, hauling of fertilizer, fertilizing (basal), pulling of seedlings, hauling and transplanting =52,990.00; C. Care & Maintenance: spraying of pre-emergence herbicide & molluscicide, replanting of missing hills, spot weeding, top dressing, clearing of dikes & canals, spraying of foliar fertilizer, insecticides & fungicide for the whole duration of the crop, top dressing, collection of poles and establishment of nylon lines for shooing off birds, shooing off birds =48,600.00; D. Harvesting & Post Harvest Operation: reaping, hauling & threshing, drying =27,000.00. Note: Can claim payment after completion of the specific work.


The amount of ONE HUNDRED EIGHTY EIGHT THOUSAND THREE HUNDRED NINETY PESOS AND 00/100 (P 188,390.00)
I confirm that the work will be finished by me in _____ working days upon receipt of this Order.
DELAY IN THE DELIVERY IS SUBJECT TO LIQUIDATED DAMAGES OF 1/10 OF
1% OF THE TOTAL VALUE OF THIS JOB ORDER FOR EACH DAY OF DELAY.

Very truly yours,


RENEBOY A. RIVERA
PALMA, KIBAWA, BUKIDNON

Funds Available:


CLAUDIA B. ARTAZO
Accountant III



TIN : _____
Date JO received: _____

Amount ₱ 188,390.00
O.S. 2-01101101-2015-0
P.P.A. 3 02 04 0001