



**Office of the Regional Director**

**Regional Field Office - 10**

Antonio Luna St., Cagayan de Oro City

PABX (Telefax) No. (088-22) 725-725; (088) 856-2755

Email Address: [cagayandeoro.da.gov.ph](mailto:cagayandeoro.da.gov.ph)

Standard Form Number: SF-GOOD-48  
Revised on: May 24, 2004

**BAC RESOLUTION NO. 87-2017A, SERIES OF 2017,  
SINGLE LOWEST CALCULATED RESPONSIVE BID (SLCRB)  
AND RECOMMENDING APPROVAL**

**WHEREAS**, the Department of Agriculture advertised the Invitation to Bid with IB No. 2017-081/SQD for the **Labor and Materials of Bid Lot 1 - Repair of Various Buildings at RCUD and Bid Lot 2 - Repair and Construction of Various Buildings at NMACLRC** with Approved Budget for the Contract of Bid Lot 1 - **THREE MILLION TWENTY NINE THOUSAND SEVEN HUNDRED FIFTY NINE PESOS and 79/100 (Php 3,029,759.79)** and Bid Lot 2 - **TWO MILLION TWO HUNDRED THOUSAND NINE HUNDRED ELEVEN PESOS (Php 2,200,911.00)** and posted the same in Department of Agriculture website, Phil-GEPS and a conspicuous place of the Department of Agriculture on October 5, 2017 to October 27, 2017;

**WHEREAS**, in response to the said advertisement, only **Illana Bay Construction and Enterprise of 0332 P.L. Urro St., Lumbia Dist., Pagadian City**, bought the bidding documents and attended the Pre-bid Conference on **October 13, 2017, 4:00PM @ BAC Conference Room, DA-10 Regional Office**;

**WHEREAS**, Submission and Opening of Bids conducted on **October 27, 2017, 1:00PM** at BAC Office, **Illana Bay Construction and Enterprise** was declared **ELIGIBLE AND COMPLYING BIDDER**;

**WHEREAS**, the bid proposal of **Illana Bay Construction and Enterprise** was found to be substantially complying;

Bidder Identification/Name	ITEM DESCRIPTION	TOTAL BID AMOUNT (AS READ) Php	% VARIANCE FROM ABC
Illana Bay Construction and Enterprise	Bid Lot 1 - Repair of Various Buildings at RCUD	2,821,880.07	<6.86
	Bid Lot 2 - Repair and Construction of Various Buildings at NMACLRC	2,075,178.11	<5.71

**WHEREAS**, the detailed evaluation of bids conducted on **November 14, 2017, 9:00AM @ BAC Conference Room** resulted the following:

Bidder Identification/Name	ITEM DESCRIPTION	TOTAL BID AMOUNT (AS CALCULATED)	% VARIANCE FROM ABC
Illana Bay Construction and Enterprise	Bid Lot 1 - Repair of Various Buildings at RCUD	2,821,883.34	<6.86
	Bid Lot 2 - Repair and Construction of Various Buildings at NMACLRRC	2,085,148.49	<5.26

**WHEREAS**, during the bid evaluation on the arithmetical correctness and completeness of bids, the Bid as Calculated was above the Bid as Read”;

**WHEREAS**, on the conflict of arithmetical computation between “Bid as Read” and “Bid as Calculated” of which the lower figures will prevail;


**WHEREAS**, upon validation and verification of all legal, technical and financial requirements submitted by the Bidder with Single Calculated Responsive Bid and deliberation of Post Qualification Report by the Bids and Awards Committee and the Technical Working Group, **Illana Bay Construction and Enterprise**, its bid have been found to be responsive;

**NOW, THEREFORE**, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) To declare Illana Bay Construction and Enterprise as the Bidder with **SINGLE LOWEST CALCULATED RESPONSIVE BID** for the Labor and Materials of Bid Lot 1 - Repair of Various Buildings at RCUD and Bid Lot 2 - Repair and Construction of Various Buildings at NMACLRRC with contract price of Bid Lot 1 - TWO MILLION EIGHT HUNDRED TWENTY ONE THOUSAND EIGHT HUNDRED EIGHTY PESOS AND 7/00 (Php 2,821,880.07) and Bid Lot 2 - TWO MILLION SEVENTY FIVE THOUSAND ONE HUNDRED SEVENTY EIGHT PESOS AND 11/00 (Php 2,075,178.11).
- b) To recommend the **AWARD** for approval of **CARLENE C. COLLADO, OIC, Regional Director of the Department of Agriculture, RFO-10** for the foregoing findings.

RESOLVED, at the BAC Office, DA,RFO-10, Cagayan de Oro City, this 18<sup>th</sup> day of November, 2017.


BIDS AND AWARDS COMMITTEE


  
LESTER A. JADUCANA  
Chair

  
MA. TERESA B. ROA, DVM  
Vice-Chair

CHEDY V. ANSALE  
Member


*on leave*  
CARLOTA S. MADRIAGA  
Member

  
LOLITA G. ZAPATOS/AUDY G. MAAGAD  
Member

  
ENGR. RONA QUIAO  
Member, TWG

GLORIA BETONIO/GUILLERMO DURAN

Approved by:

  
CARLENE C. COLLADO, CPA  
OIC, Regional Director