

12/19, 12/20

Republic of the Philippines
DEPARTMENT OF AGRICULTURE
Regional Field Office No. 10
Cagayan de Oro City

Date: November 23, 2020
JOB ORDER NO. : 2020-11-0499
P. R NO. : 2020-08-4229

DEALERS/CONTRACTORS NAME:

FIRST BUKIDNON ELECTRIC COOPERATIVE, INC. (FIBECO, INC)
ANAHAWON, MARAMAG, BUKIDNON

SIR/MADAM :


Please furnish: LABOR AND MATERIALS FOR THE INSTALLATION OF 1 UNIT 75 KVA DISTRIBUTION TRANSFORMER AND METERING AT RCUD, BARONGCOT, DANGCAGAN, BUKIDNON. Note: see attached separate Program of Work for Breakdown.


With a contract cost of TWO HUNDRED SIXTY-FIVE THOUSAND SEVEN HUNDRED SEVEN PESOS ONLY (P 265,707.00)

The work should be completed in 15 days upon receipt of this Order.
DELAY IN THE DELIVERY IS SUBJECT TO LIQUIDATED DAMAGES OF 1/10 OF 1% OF THE TOTAL VALUE OF THIS JOB ORDER FOR EACH DAY OF DELAY.

Very truly yours,

APPROVED :


LESTER B. APAG
Administrative Officer V
Chief – General Services Section
A


CARLENE C. COLLADO, CPA
REGIONAL EXECUTIVE DIRECTOR


TO : The Regional Director
Department of Agriculture-10


SIR/MADAM :

I hereby agree to furnish: LABOR AND MATERIALS FOR THE INSTALLATION OF 1 UNIT 75 KVA DISTRIBUTION TRANSFORMER AND METERING AT RCUD, BARONGCOT, DANGCAGAN, BUKIDNON. Note: see attached separate Program of Work for Breakdown.

The Amount: of TWO HUNDRED SIXTY-FIVE THOUSAND SEVEN HUNDRED SEVEN PESOS ONLY (P 265,707.00)
I confirm that the work will be completed by me in 15 days upon receipt of this Order.
DELAY IN THE DELIVERY IS SUBJECT TO LIQUIDATED DAMAGES OF 1/10 OF 1% OF THE TOTAL VALUE OF THIS JOB ORDER FOR EACH DAY OF DELAY.


Very truly yours,


FIRST BUKIDNON ELECTRIC COOPERATIVE, INC. (FIBECO, INC)
ANAHAWON, MARAMAG, BUKIDNON



Funds Available:

TIN #: 000-224-045
Date JO received: 12/21/2020


SHEM C. SALON
Accountant II
OIC – Accounting Section
12/21

Amount ₱ 265,707.00
O. S.. 2-0110101-2020-11-3375
P.P.A. 20000100009022

DA-70 Accounting Section
Received by: [Signature] Date: 12/21/2020
Delivered by: [Signature] Date: 12/21/2020

7